
LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (MODEL TOWN PULLI CHOWK SKT # 1) 

ENGINEER COST ESTIMATE 

SUMMARY OF COST 

BILL 

NO 
DESCRIPTION Amount (Rs.) 

1 BILL NO: 1 ROAD WORK 
 

2 BILL # 02 DRAIN WORK 
 

3 BILL # 03 OPTICAL FIBER CABLE (OFC) 
 

 
4 

BILL # 4 INTELLIGENT TRAFFIC SIGNAL INTERSECTION EQUIPMENTS 

COMPLETE IN ALL RESPECT IN SIALKOT CITY AREA. 

 

5 BILL # 05 ENVIRONMENTAL MANAGEMENT COST 534,500.00 

6 BILL # 06 SHIFTING OF SERVICES SESCO, SNGPL, PTCL etc. (P.S): 1,000,000.00 

7 BILL # 07CREDIT OF EXISTING MATERIAL 
 

Total amount (RS.) 
 

 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (MODEL TOWN PULLI CHOWK SKT # 1) 

BILL OF QUANTITES 

 

 

(MRS 2nd    
Rate (Rs.) 

 

Bi-Annual 

2022) 
DESCRIPTION Unit QTY 

AMOUNT 

(Rs.) 
In Figure In Words 

Chap#/Item     

BILL NO: 1 ROAD WORK 
 

Ch. # 04 

Item # 46 

Dismantling and removing road pavement, etc., including 

screening and stacking of by products upto one chain lead (30 

metre). (With Transportation) 

 
100Cft 

 
135.00 

   

 Earthwork excavation in ashes, sand and soft soil or silt   

Ch. 3 Item 2 clearance, undressed lead upto 50 ft (15 metre). (With 1000 Cft 9.52 

 Transportation)   

 Cold milling of asphalt layer/concrete surface of specified   

 thickness,loading of debris onto haul trucks via conveyor system   

Ch. # 18 

Item # 12/(iv) 

and disposal at appropriate place i/c the charges of self propelled 

milling machine of specified size, dumper, pump, water lorry, 
compressor and Tungsten Carbide Bits etc complete in all respect 

 
Per Sft 

 
81,272.91 

 as approved by Engineer Incharge (With   

 Transportation)   

 a) Providing and laying Base Course of crushed stone aggregate   

 of approved quality and grade, and supply and spreading of stone   

Ch # 18 

Item # 04/(a) 

screening, including placing, mixing, spreading and compaction of 

base course material to required depth, camber and grade to 

achieve 100% maximum modified AASHO dry density, including 

 
100Cft. 

 
639.28 

 carriage of all materials to site of work except gravel and.   

 aggregate   

 (a) (ii) Providing and laying Sub-Base Course of stone product of   

Ch # 18 

Item # /03 

(a)/(ii) 

approved quality and grade, including placing, mixing, spreading 

and compaction of sub-base material to required depth, camber, 

grade to achieve 100% maximum modified AASHO dry density, 
including carriage of all material to site of work except gravel and 

 
100Cft. 

 
30.23 

 aggregate.   

Ch. # 18 

Item # 06 

Providing and laying Bituminous Priming Coat, using 10 lbs. 

kerosene oil and 10 lbs. binder per 100 Sft. or 0.5 Kg kerosene 

and 0.5 Kg binder per square metre. 

 
100Sft 

 
812.73 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (MODEL TOWN PULLI CHOWK SKT # 1) 

BILL OF QUANTITES 

 

 

Ch. # 18 

Item # 07 

Providing and laying Bituminous Tack Coat, using 10 lbs. of 

bitumen per 100 Sft (0.49 Kg of bitumen per sq.m.) 

 
100Sft 

 

 

100Sft 

 
 

100Sft 

 
 
 

100 Cft 

 
 

 
P.Sft 

 
 
 

 
Per Rft 

 
 
 
 

 
Each 

 
812.73 

   

 Providing and laying plant premixed bituminous carpet, Base  

Ch. # 18 
Item # 10/(iii) 

Course including compaction and finishing to required camber, 

grade and density. 4% Bitumen (Excluding carriage of crushed 
812.73 

 stone aggregate/bajri from Kirana Hill Quarry sargodha) . (3"  

 Providing and laying plant premixed bituminous carpet, Wearing  

Ch. # 18 
Item # 10/(iv) 

Course including compaction and finishing to required camber, 

grade and density.4.5% Bitumen (Excluding carriage of crushed 
812.73 

 stone aggregate/bajri from Kirana Hill Quarry sargodha) .  

Ch. 01 Item 

#01 

Carriage of 100 Cft. (2.83 cu.m) of all materials like stone 

16.1aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150 

Cft. (4.25 cu.m) of timber, by truck or by any other means owned 

 
1,209.78 

 Providing and laying Tuff pavers, having 7000 PSI ,crushing  

Ch. # 10 

Item # 41/(c 

) 

strength of approved manufacturer, over 2" to 3" sand cushion i /c 

grouting with sand in joints i/c finishing to require slope. Complete 

in all respect. 

(50% Grey / 50% Coloured) 

 

14,794.93 

 c) 80-mm thick  

 Providing and fixing precast Edge Kerb Stone (4"to 6" thick), of  

Ch. # 06 3500 PSICompressive Strength, embeded in PCC 1:2:4 over lean  

Item # 52 concrete 1:4:8 etc complete in all respect 6,962.32 

(b)/(i) b) With Painting  

 (ii) 18" high  

 Providing & fixing Cat Eyes of size 4" x 4" x 3/4" duly casted with  

 specified material having plastic strip containing mini retro-  

Ch. # 18 reflective glass beads of color white/red/yellow having specifid  

Item # 28 reflections , quality & shape i/c the cost of self built in 12 mm 1,226.01 

A/(iii) diax120 mm long steel zinc plated nail,fixing to road with epoxy/  

 hammering with separate nail complete. (A) Dual-Directional  

 (iii) Micro Cube Corner Spark glow reflectors  



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (MODEL TOWN PULLI CHOWK SKT # 1) 

BILL OF QUANTITES 

 

 

 Painting Traffic Lane Marking of specified width (1.5mm thick),      

Ch. # 13 
Item # 36/(ii) 

with Thermoplastic (TP) Paint including Glass Beads, complete in 

all respect, as approved and directed by Engineer incharge 
Per Rft 11,034.06 

 (ii) 6"   

 Providing and fixing Full width Gantry comprising of 3 mm thick GI   

 sheet (Z-275) fixed over double front and back truss made with   

 Top & bottom chords of MSangle iron L-100x100x10 mm, webs   

 and struts of L 65x65x8 mm welded with top and bottom truss of   

Ch. # 18 

Item # 38 

A/(i) 

webs and struts of 

65x65x8 mm duly supported on specified vertical posts of double 

columns of MS pipe of size 7500x219x8 mm thick duly welded 

with Base plate of 600x400x50 mm with MS stiffners of 

 
P.Sft 

 
150.00 

 350x150x15 mm thick MS sheet for each column fixed in prelaid   

 RCC footing i/c the cost of polyurethene Paint to MS skeleton but   

 excluding the cost of lettering/printing as approved and directed   

 by the Engineer Incharge a (i) Two Supports 
Providing, fabrication and fixing pole mounted Direction Board / 

  

Ch. # 18 

Item # 

25/(a/i) 

road delineator of any shape and size, with pecified Sheet and 

thickness, supported with G.I Channel, (excluding the cost of 

vertical post and painting) etc complete in all respect. 

(a) RECTANGULAR SHAPE 

 

P.Sft 

 

200.00 

 (i) 12-48 sft   

 Providing, fabrication and fixing Vertical Post comprising of   

Ch. # 18 

Item # 27/(c 

) 

medium quality G.I Pipe of specified diameter, including the cost 

of clamping arrangements, top cover, hold fasts embeded in PCC 

1:2:4 etc complete in all respect. 

(c) 4 inch diameter 

 
P.Rft 

 
100.00 

Total Amount (Rs.) 
  



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (MODEL TOWN PULLI CHOWK SKT # 1) 

BILL OF QUANTITES 

 

 

 
 

NSI-08 

 
Providing and laying of Garden Soil 300mm deep complete in all 

respects and as the daricted by the engineer incharge. 

 
 

100 Cft 

 
 

57.10 

   

 
 

Total Amount (Rs.) 

  



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (MODEL TOWN PULLI CHOWK SKT # 1) 

BILL OF QUANTITES 

 

 

BILL # 02 DRAIN WORK 

Ch. # 04 

Item # 20 

 
Ch. # 04 

Item #19/(c) 

Ch. # 04 

Item # 13 

Ch. # 04 

Item # 19/a 

 
Ch. # 03 

Item #10/(i) 

 
Ch. # 03 

Item # 27 

Ch. 7/30 

 
Ch. # 06 

Item # 05/(i) 

 
 

Ch. # 06 

Item # 05/(h) 

 
Ch. # 07 

Item # 04 
 

Ch # 11 

Item #8/(b) 

Dismantling cement concrete reinforced, separating reinforcement 

from concrete,cleaning and straightening the same. 

 

Dismantling cement concrete plain 

c) Dismantling cement concrete 1:2:4 plain. 

Dismantling brick work in lime or cement mortar. 

Dismantling in lime or cement mortar. 

(a) Cement Concrete Plain 1:4:8 

Earthwork excavation in irrigation channels, drains, etc. to 

designed section, grades and profiles, excavated material 

disposed off and dressed within 50 ft. (15 m) lead:- (With 

Transportation) 

Extra for slush or Daldal including dewatering. 

Supplying and filling Sand 

Cement concrete plain including placing, compacting, finishing 

and curing complete (including screening and 

washing of stone aggregate): 

(i) Ratio 1: 4: 8 

Cement concrete plain including placing, compacting, finishing 

and curing complete (including screening and washing of stone 

aggregate): (h) Ratio 1: 3: 6 

Pacca brick work in foundation and plinth in:- 

(i) Cement, sand mortar:- Ratio 1:3 
 

Cement plaster 1:3 upto 20' (6.00 m) height :- 

b) ½" (13 mm) thick 

 
100Cft 

 
 

100Cft. 

 

100Cft. 

 
100Cft. 

 

 
1000 Cft 

 

 
1000 Cft 

 
100 Cft 

 

 
100Cft 

 
 
 

100Cft 

 

 
100Cft 

 
 

100 Sft. 

 
6.67 

 
 

1.88 

 

37.50 

 
6.66 

 

 
10.65 

 

 
2.00 

 
20.00 

 

 
23.21 

 
 
 

43.16 

 

 
205.66 

 
 

174.10 

   



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (MODEL TOWN PULLI CHOWK SKT # 1) 

BILL OF QUANTITES 

 

 

 
Ch # 06 

Item # 06 

 
 

 
Ch. # 06 

Item # 11/(ii) 

 

 
Ch. 01 Item 

#01 

 

Ch # 21 

Item # 15 

(a) (i ) Rei nf orced cement concret e i n roof sl ab, beams, 

columns lintels, girders and other structural members laid in situ 

or precast laid in position, or prestressed members cast in situ, 

complete in all respects:- (3) Type C (nominal mix 1: 2: 4) 

Fabrication of mild steel reinforcement for cement concrete, 

including cutting, bending, laying in position, making joints and 

fastenings, including cost of binding wire and labour charges for 

binding of steel reinforcement (also includes removal of rust from 

bars): 

(ii) Deformed bars (Grade-60) 
Carriage of 100 Cft. (2.83 cu.m) of all materials like stone 

16.1aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150 

Cft. (4.25 cu.m) of timber, by truck or by any other means owned 

by the contractor. (Carriage 200 Km) 

Providing and fixing 6"(150mm) thick R.C.C manhole cover 

550mm (22") i/c C.I frame weighing 37.324 Kg as per standard 

drawing STD/PD No. 6 of 1977complete in all respects. 

 
 

Per Cft 

 
 
 

 
100 kg 

 
 

 
100 Cft 

 
 

Per Set 

 
 

4,932.83 

 
 
 

 
268.35 

 
 

 
105.29 

 
 

20.00 

   

Total Amount (Rs.) 
  

BILL # 4 CREDIT OF EXISTING MATERIAL 
 

1 
 

2 

Recovery against Existing Brick Work 

 
Recovery against Existing Steel 

No 
 

Tonne 

20,250.00 
 

1.04 

   

Total Amount (Rs.)   



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (MODEL TOWN PULLI CHOWK SKT # 1) 

BILL OF QUANTITES 

 

 

 
Sr. No 

(MRS 2nd Bi- 

Annual 2022) 

Chap#/Item# 

 
DESCRIPTION 

 
Unit 

 
QTY 

Rate (Rs.) AMOUNT 

(Rs.) 
In Figure In Words 

Network connectivity for the ITS Equpiment with site compatibility. 

 

1 

 

NSI-75 

Trench work in Normal/ Hard soil including 40 mm HDPE pipe as per site 

requirement and engineers incharge satisfaction and as the daricted by the 

engineer incharge. 

 

Rft 

 

6,000.00 

   

 
2 

 
NSI-76 

Trench work in Concerete/ Tuff tiles including 40 mm HDPE pipe as per site 

requirement and engineers incharge satisfaction and as the daricted by the 

engineer incharge. 

 
Rft 

 
3,000.00 

 
3 

 
NSI-77 

Providing, Laying and splicing of 16F OFC cable as per engineers approval 

including Joint boxes and splicing trays etc complete in all respect and as the 

daricted by the engineer incharge. 

 
Rft 

 
6,500.00 

 
4 

 
NSI-78 

Supply, Construction and placement of Handhole/ Out pit including RCC cover 

(every 150 meter maximum) and as the daricted by the engineer incharge. 

 
Each 

 
20.00 

 
5 

 
NSI-79 

Route Makers of RCC as per requirement and as the daricted by the engineer 

incharge. 

 
Each 

 
30.00 

Total Amount (Rs.) 
  



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

 

 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (BHED PULLI CHOWK SK # 05)SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (MODEL TOWN PULLI 

CHOWK SKT # 1) 

 
BILL OF QUANTITES 

 

Sr. 

No. 

(MRS 2nd 
Bi-Annual 

2022) 

Chap#/Item 
# 

 

DESCRIPTION 

 

Unit 

 

QTY 

Rate (Rs.) 
 

AMOUNT 

(Rs.) 
In Figure In Words 

 
 
 
 
 

1 

 
 
 
 
 
 
 
 
 

2 

 
 
 
 
 

NSI-1 

 
 
 
 
 
 
 
 
 

NSI-2 

 
Providing/Installation of Intelligent Urban advanced traffic signal controller (Imported) The 

max channel is 44 channel driving control (36 channel for vehicle lights, 8 channel for 

pedestrian lights). GPS time synchronization, traffic actuation, green wave optional, 

Ethernet/ WIFI connectivity possible, real time vehicle analysis, Pedestrian/ pelican button 

operation supported, wifi setting, setting via hand held or PC software, Mobile App remote 

monitoring and time plan setting, Multi-MCU, modular design, compact and reasonable 

structure, easy to maintain and expand functionality. Output Module with SSR, Night 

flashing Mode, working voltage: 110VAC/220VAC, with IP-55 powder coated High quality 

MS sheet Cabinet 16 gauge with Lock & Key arrangements, proper ventilation arrangement 

complete in all aspects.Impoted) and as directed by the Engineer Incharge 

 
Supply, Installation of 3 Aspect 300 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green modules, phantom 

light reduction, colour stability, operation volages 230V-240V and power consumption 12 - 

15 Watt i/c imported polycarbonated housing or Alluminium Die Cast, with hood / visor door 

etc including wiring termination, testing and commissioning complete in all respect 

(Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light or 

Equivalent and as directed by the Engineer Incharge 

 
 
 
 
 

Each 

 
 
 
 
 
 
 
 
 

Each 

 
 
 
 
 

1.00 

 
 
 
 
 
 
 
 
 

3.00 

   



 

 
 
 

3 

 
 
 
 
 
 

 
4 

 
 
 
 
 
 

 
5 

 
 
 
 
 

6 

 
 
 
 

7 

 
 
 

NSI-3 

 
 
 
 
 
 

 
NSI-4 

 
 
 
 
 
 

 
NSI-5 

 
 
 
 
 

NSI-6 

 
 
 
 

NSI-7 

Supply, Installation of 3 Aspect 200 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green modules, phantom 

light reduction, colour stability, operation volages 230V-240V and power consumption 8 - 

10 Watt i/c imported polycarbonated housing or Alluminium Die Cast, with hood / visor door 

etc including wiring termination, testing and commissioning complete in all respect 

(Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/Sinowatcher/ GE / DIA Light or 

Equivalent and as directed by the Engineer Incharge 

 
Supply, Installation of 1 Aspect 300 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green 3 in 1 Arrow 

modules, phantom light reduction, colour stability, operation volages 230V-240V and power 

consumption 10 - 12 Watt i/c imported polycarbonated housing or Alluminium Die Cast, 

with hood / visor door etc including wiring termination, testing and commissioning complete 

in all respect (Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ 

DIA Light or Equivalent and as directed by the Engineer Incharge 

Supply, Installation of 2 Aspect Pedestrian Light, Light Emitting Diode (LED) optical System 

(Central Light Source)/High Intensity with Red, Green Pedestrian modules, phantom light 

reduction, colour stability, operation volages 230V-240V and power consumption 10 - 12 

Watt i/c imported polycarbonated housing, with hood / visor door etc including wiring 

termination, testing and commissioning complete in all respect (Imported) Brand: LASIM 

AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light or Equivalent and as directed 

by the Engineer Incharge 

 
Supply, Installation of High Voltage Wired Blind Clock with Pedestrian push button,display 

symbol:Wait,and print symbol:Red hand,with normally sound,working ,5pcs wires 

connection with wired output.Volume adjustable voltage:220VAC and as directed by the 

Engineer Incharge 

 
 
Supply, Installation of Intelligent UTC controller compatible Count Down Meter with Digit 

199 (2.5 Digit) LED type made of MS Sheet Body, Gasket, hood / visor, set of Mounting / 

hanging Brackets Complete and as directed by the Engineer Incharge 

 
 
 

Each 

 
 
 
 
 
 

 
Each 

 
 
 
 
 
 

 
Each 

 
 
 
 
 

Each 

 
 
 
 
Each 

 
 
 

4.00 

 
 
 
 
 
 

 
3.00 

 
 
 
 
 
 

 
3.00 

 
 
 
 
 

3.00 

 
 
 
 

3.00 

   



 

 

8 

 
 
 

9 

 
 

10 

 
 

 
11 

 
 
 

12 

 
 
 

13 

 
 

14 

 

15 

 
 
 

16 

 

NSI-8 

 
 
 

NSI-9 

 
 

NSI-10 

 
 

 
NSI-11 

 
 
 

NSI-12 

 
 
 

NSI-13 

 
 

NSI-14 

NSI-15 

 
NSI-16 

Providing and fixing of Single Standard Straight Pole with 10 feet height GI Pipe 4" Dia 

complete with base plate and stiffener as per standard given i/c paint and as directed by the 

Engineer Incharge 

Providing and fixing of Single Standard Straight Pole with 15 feet height GI Pipe 4" Dia 

complete with base plate and stiffener as per standard given i/c paint and as directed by the 

Engineer Incharge 

Providing and fixing of cantiliver Single Arm, 6m high pole of 5 inch / 3 inch dia GI pipe with 

Base plate 400 x 400 x 18mm thick with 4 nos 1/2'' thickness with pole cap as per drawing 

given i/c with 4 nos 3/8'' stiffners 1 ft long and i/c paint and as directed by the Engineer 

Incharge 

Providing and fixing of cantiliver Double Arm, 6m high pole of 5 inch / 3 inch dia GI pipe 

with Base plate 400 x 400 x 18mm thick with 4 nos 1/2'' thickness with pole cap as per 

drawing given i/c with 4 nos 3/8'' stiffners 1 ft long and i/c paint and as directed by the 

Engineer Incharge 

 
Foundation Making for centiliver pole traffic pole including 1'' Dia 4ft long J-Bolts nuts 

washers inclusive of sundry material like cement, sand, concrete with paint and lab our 

charges and as directed by the Engineer Incharge 

 

Foundation Making for standard traffic pole including 3/4'' Dia 2.5ft long J-Bolts nuts 

washers inclusive of Sundaryof sundry material like cement, sand, concrete (PCC) with 

paint and labour charges and as directed by the Engineer Incharge 

 
Construction of 2'x2'x2' inner draw pits with PCC cover and as directed by the Engineer 

Incharge 

Foundation making for controller inclusive of sundry material like cement sand concrete i/c 

painting and labor charges and as directed by the Engineer Incharge 

 

Metallic road cut 4" - 6" depth, Providing /laying of PVC Pipe (Polyethlene) without joint 1- 

1/2" / 2” dia including road cutting and refilling 1:2:4 cement, Crush Stone, sand as per site 

requirment and as directed by the Engineer Incharge 

 

Each 

 
 
 

Each 

 
 

Each 

 
 

 
Each 

 
 
 

Each 

 
 
 

Each 

 
 

Each 

Each 

 

Per 

RFT 

 

2.00 

 
 
 

2.00 

 
 

3.00 

 
 

 
6.00 

 
 
 

3.00 

 
 
 

2.00 

 
 

2.00 

 

1.00 

 
 
 

380.00 

   



 

 

17 

 
 
 

18 

 
 
 
 
 
 

19 

 
 
 
 
 
 

20 

 

NSI-17 

 
 
 

NSI-18 

 
 
 
 
 
 

NSI-19 

 
 
 
 
 
 

NSI-20 

Providing , laying testing and commisioning of flexible Multicore PVC insulated sheathed 

copper conducter cable (New Age , Pakistan cable, Age or Pioneer, Fast Cable ) 0.50mm2 

1mm2 multicore as per site requirement and as directed by the Engineer Incharge 

 
Providing earth upto water level with 16mm Dia and one meter long copper rod connected 

with 8 mm wire as per Requirement and as directed by the Engineer Incharge 

 
Providing & installation of Pure Sine Wave Power Inverter having Flexible configuration 12 

volts with operating temperature 0-55C, overload Protection, LCD Display, Reverse polarity 

protection by Fuse/ Diode, Output Short Circuit protection, Temperature Protection, Input 

(Low/ High) Voltage Protection, Input & Output isolated, Multi Stage Charger, Auto 

Temperature fan, Low Battery Alarm & Shutdown Fast Action, AC Synchronized transfer 

Switch having board configuration Facility with Maintenance Free Batteries 12 volt; 1110 

AH x 2 No. high standard deep cell charging, have a long life maintenance free life span 

with weather/ Temprature proof, Theft Proof battery storage underground arrangement 

complete in all respect and as directed by the Engineer Incharge 

 
Retermination of Complete Intersection including Connetor Strip, Testing and 

Commsioning the Existing pre laid Cabling as site, includes grouping in junction box as well 

controller and as directed by the Engineer Incharge 

 
Per 

RFT 

 

 
Each 

 
 
 
 
 
 

Each 

 
 
 
 
 
 

Job 

 

890.0 

 
 
 

1.00 

 
 
 
 
 
 

1.00 

 
 
 
 
 
 

1.00 

   

Total Amount (Rs.) 
  



 

B Video Based Actuated traffic Signal Equipment. (For Full ITS Functionality) 

 
21 

 
 
 

22 

 
 
 

 
23 

 
 
 

24 

 

 
25 

 
 
 
26 

 
 

 
27 

 
NSI-21 

 
 
 

NSI-22 

 
 
 

 
NSI-23 

 
 
 

NSI-24 

 

 
NSI-25 

 
 
 

NSI-26 

 
 

 
NSI-27 

Providing/Installation of 4G router for remote data communication supporting Intelligent 

Urban advanced traffic signal controllers communication protocols and as directed by the 

Engineer Incharge 

 
Providing/Installation of Camera Detector Controller; 4 camera detector signal input; 16 

channel optical relay output; 4 error signal; output interface: RS485; operating voltage:12- 

42VAC complete in all respect and as directed by the Engineer Incharge 

 

 
Providing/Installation of IP-56 camera detectors with Max 8 Detection Zones,Vehicle 

presence + data+ video, Resolution: 640x480 pixels, Aluminum weather proof housing with 

operating voltage:12-42VAC and as directed by the Engineer Incharge 
 

Providing/Installation of IP-56 Antennas for Camera wireless operation, 16 channels, 

working voltage: 24VDC, with POE output to camera detector and as directed by the 

Engineer Incharge 
 

Providing/Installation of Video pusher/ Network vedio recorder for data transmission and 

stoage and as directed by the Engineer Incharge 

 
Providing/Installation of PGETR Conversion power supply 220VAC to 24VDC. Connect 

camera to output board then its High voltage contorller can working with low voltage 

camera detector and as directed by the Engineer Incharge 

 
Central Control Room Server Software for system surviellance, control and operation. (Per 

intersection cost) and as directed by the Engineer Incharge 

 
Each 

 
 
 

Each 

 
 
 

 
Each 

 
 
 

Each 

 

 
Each 

 
 
 
Each 

 
 

 
Each 

 
1.00 

 
 
 

1.00 

 
 
 

 
3.00 

 
 
 

4.00 

 

 
1.00 

 
 
 

4.00 

 
 

 
1.00 

   

 

Total Amount (Rs.) 
  



 

LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (CIVIL LINE/ JAIL CHOWK SK # 02) 

SUMMARY OF COST 
 

BILL 

NO 
DESCRIPTION Amount (Rs.) 

1 BILL NO: 1 ROAD WORK 
 

2 BILL # 02 DRAIN WORK 
 

3 BILL # 03 CENTRAL CONTROL ROOM FACILITY 
 

 
4 

BILL # 4 INTELLIGENT TRAFFIC SIGNAL INTERSECTION EQUIPMENTS 

COMPLETE IN ALL RESPECT IN SIALKOT CITY AREA. 

 

5 BILL # 05 ENVIRONMENTAL MANAGEMENT COST 534,500.00 

6 BILL # 06 SHIFTING OF SERVICES SESCO, SNGPL, PTCL etc. (P.S): 1,000,000.00 

7 BILL # 07CREDIT OF EXISTING MATERIAL 
 

Total amount (RS.) 
 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (CIVIL LINE/ JAIL CHOWK SK # 02) 

ENGINEER COST ESTIMATE 

 

 

(MRS 2nd    

Rate (Rs.) 

 

Bi-Annual 

2022) 

Chap#/Item 

 
DESCRIPTION 

 
Unit 

 
QTY 

AMOUNT 

(Rs.) In Figure In Words 
#     

BILL NO: 1 ROAD WORK 
 

Ch. # 04 

Item # 46 

Dismantling and removing road pavement, etc., including 

screening and stacking of by products upto one chain lead (30 

metre). (With Transportation) 

 
100Cft 

 
180.00 

   

 
Ch. 3 Item 2 

Earthwork excavation in ashes, sand and soft soil or silt clearance, 

undressed lead upto 50 ft (15 metre). (With Transportation) 

 
1000 Cft 

 
19.14 

 
Cold milling of asphalt layer/concrete surface of specified 

  

 thickness,loading of debris onto haul trucks via conveyor system   

 and disposal at appropriate place i/c the charges of self propelled   

Ch. # 18 

Item # 12/(iv) 

milling machine of specified size, dumper, pump, water lorry, 

compressor and Tungsten Carbide Bits etc complete in all respect 
as approved by Engineer Incharge (With 

Per Sft 119,348.85 

 Transportation)   

 (iv) 0 ~ 4" thick   

 a) Providing and laying Base Course of crushed stone aggregate   

 of approved quality and grade, and supply and spreading of stone   

Ch # 18 

Item # 04/(a) 

screening, including placing, mixing, spreading and compaction of 

base course material to required depth, camber and grade to 

achieve 100% maximum modified AASHO dry density, including 

 
100Cft. 

 
551.74 

 carriage of all materials to site of work except gravel and.   

 aggregate   

Ch. # 18 

Item # 06 

Providing and laying Bituminous Priming Coat, using 10 lbs. 

kerosene oil and 10 lbs. binder per 100 Sft. or 0.5 Kg kerosene 

and 0.5 Kg binder per square metre. 

 
100Sft 

 
1,193.49 

Ch. # 18 

Item # 07 

Providing and laying Bituminous Tack Coat, using 10 lbs. of 

bitumen per 100 Sft (0.49 Kg of bitumen per sq.m.) 

 
100Sft 

 
1,193.49 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (CIVIL LINE/ JAIL CHOWK SK # 02) 

ENGINEER COST ESTIMATE 

 

 

 Providing and laying plant premixed bituminous carpet, Base  
100Sft 

 
 
 

 

 

100Sft 

 
 
 

100 Cft 

 
 
 
 
 

P.Sft 

 
 
 
 

 
Per Rft 

 
 
 
 
 

 
Each 

    

 
Ch. # 18 

Item # 10/(iii) 

Course including compaction and finishing to required camber, 

grade and density. 4% Bitumen (Excluding carriage of crushed 

stone aggregate/bajri from Kirana Hill Quarry sargodha) . (3" 

 
1,193.49 

 Thickness)  

 
Providing and laying plant premixed bituminous carpet, Wearing 

 

 Course including compaction and finishing to required camber,  

Ch. # 18 

Item # 10/(iv) 
grade and density.4.5% Bitumen (Excluding carriage of crushed 

stone aggregate/bajri from Kirana Hill Quarry sargodha) . 
1,193.49 

 (2"Thickness)  

 
Carriage of 100 Cft. (2.83 cu.m) of all materials like stone 

 

 16.1aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150  

Ch. 01 Item 

#01 
Cft. (4.25 cu.m) of timber, by truck or by any other means owned 

by the contractor. 
454.50 

  
Providing and laying Tuff pavers, having 7000 PSI ,crushing 

 

 strength of approved manufacturer, over 2" to 3" sand cushion i /c  

Ch. # 10 

Item # 41/(c ) 

grouting with sand in joints i/c finishing to require slope. Complete 

in all respect. 
29,063.40 

 (50% Grey / 50% Coloured)  

 c) 80-mm thick  

 Providing and fixing precast Edge Kerb Stone (4"to 6" thick), of  

Ch. # 06 3500 PSICompressive Strength, embeded in PCC 1:2:4 over lean  

Item # 52 concrete 1:4:8 etc complete in all respect 9,852.00 

(b)/(i) b) With Painting  

 (ii) 18" high  

 
Providing & fixing Cat Eyes of size 4" x 4" x 3/4" duly casted with 

 

 specified material having plastic strip containing mini retro-  

Ch. # 18 reflective glass beads of color white/red/yellow having specifid  

Item # 28 reflections , quality & shape i/c the cost of self built in 12 mm 1,642.00 

A/(iii) diax120 mm long steel zinc plated nail,fixing to road with epoxy/  

 hammering with separate nail complete. (A) Dual-Directional  

 (iii) Micro Cube Corner Spark glow reflectors  



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (CIVIL LINE/ JAIL CHOWK SK # 02) 

ENGINEER COST ESTIMATE 

 

 

 

Ch. # 13 

Item # 36/(ii) 

Painting Traffic Lane Marking of specified width (1.5mm thick), 

with Thermoplastic (TP) Paint including Glass Beads, complete in 

all respect, as approved and directed by Engineer incharge 

(ii) 6" 

 

 
Per Rft 

 

 
11,886.00 

   

 
 
 
 
 

Ch. # 18 

Item # 38 

A/(i) 

Providing and fixing Full width Gantry comprising of 3 mm thick GI 

sheet (Z-275) fixed over double front and back truss made with 

Top & bottom chords of MSangle iron L-100x100x10 mm, webs 

and struts of L 65x65x8 mm welded with top and bottom truss of 

webs and struts of 

65x65x8 mm duly supported on specified vertical posts of double 

columns of MS pipe of size 7500x219x8 mm thick duly welded with 

Base plate of 600x400x50 mm with MS stiffners of 350x150x15 

mm thick MS sheet for each column fixed in prelaid RCC footing 

i/c the cost of polyurethene Paint to MS skeleton but excluding the 

cost of lettering/printing as approved and directed by the Engineer 

Incharge a (i) Two Supports 

 
 
 
 
 

 
P.Sft 

 
 
 
 
 

 
150.00 

 
 

Ch. # 18 

Item # 

25/(a/i) 

 

Providing, fabrication and fixing pole mounted Direction Board / 

road delineator of any shape and size, with pecified Sheet and 

thickness, supported with G.I Channel, (excluding the cost of 

vertical post and painting) etc complete in all respect. 

(a) RECTANGULAR SHAPE 

(i) 12-48 sft 

 
 
 

P.Sft 

 
 
 

200.00 

 
 

Ch. # 18 

Item # 27/(c ) 

Providing, fabrication and fixing Vertical Post comprising of 

medium quality G.I Pipe of specified diameter, including the cost of 

clamping arrangements, top cover, hold fasts embeded in PCC 

1:2:4 etc complete in all respect. 

(c) 4 inch diameter 

 

 
P.Rft 

 

 
100.00 

 
Total Amount (Rs.) 

  

 
NSI-08 

Providing and laying of Garden Soil 300mm deep complete in all 

respects 

 
100 Cft 

 
80.79 

   

 
Total Amount (Rs.) 

  



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (CIVIL LINE/ JAIL CHOWK SK # 02) 

ENGINEER COST ESTIMATE 

 

 

BILL # 02 DRAIN WORK 

 

Ch. # 04 
 

Dismantling cement concrete reinforced, separating reinforcement 
 

100Cft 

 
 

100Cft. 

 

 
100Cft. 

 

 
100Cft. 

 
 
 

1000 Cft 

 
 
 

1000 Cft 

 
100 Cft 

 

 
100Cft 

 
 
 

100Cft 

 
 

100Cft 

 
 

100 Sft. 

 
6.67 

 
 

1.88 

 

 
37.50 

 

 
6.66 

 
 
 

18.77 

 
 
 

2.00 

 
20.00 

 

 
32.84 

 
 
 

61.06 

 
 

290.94 

 
 

246.30 

   

Item # 20 from concrete,cleaning and straightening the same. 

 
Ch. # 04 

 

Dismantling cement concrete plain 

Item #19/(c) c) Dismantling cement concrete 1:2:4 plain. 

Ch. # 04 

Item # 13 

 
Dismantling brick work in lime or cement mortar. 

Ch. # 04 Dismantling in lime or cement mortar. 

Item # 19/a (a) Cement Concrete Plain 1:4:8 

 
Earthwork excavation in irrigation channels, drains, etc. to 

Ch. # 03 

Item #10/(i) 

designed section, grades and profiles, excavated material 

disposed off and dressed within 50 ft. (15 m) lead:- (With 

Transportation) 

 i) Ordinary 

Ch. # 03 

Item # 27 
Extra for slush or Daldal including dewatering. 

Ch. 7/30 Supplying and filling Sand 

 Cement concrete plain including placing, compacting, finishing and 

Ch. # 06 curing complete (including screening and 

Item # 05/(i) washing of stone aggregate): 

 (i) Ratio 1: 4: 8 

 
Ch. # 06 

Item # 05/(h) 

Cement concrete plain including placing, compacting, finishing and 

curing complete (including screening and washing of stone 

aggregate): (h) Ratio 1: 3: 6 

Ch. # 07 Pacca brick work in foundation and plinth in:- 

Item # 04 (i) Cement, sand mortar:- Ratio 1:3 

Ch # 11 Cement plaster 1:3 upto 20' (6.00 m) height :- 

Item #8/(b) b) ½" (13 mm) thick 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (CIVIL LINE/ JAIL CHOWK SK # 02) 

ENGINEER COST ESTIMATE 

 

 

 
Ch # 06 

Item # 06 

(a) (i ) Rei nf orced cement concret e i n roof sl ab, beams, 

columns lintels, girders and other structural members laid in situ or 

precast laid in position, or prestressed members cast in situ, 

complete in all respects:- (3) Type C (nominal mix 1: 2: 4) 

 
Fabrication of mild steel reinforcement for cement concrete, 

including cutting, bending, laying in position, making joints and 

fastenings, including cost of binding wire and labour charges for 

binding of steel reinforcement (also includes removal of rust from 

bars): 

(ii) Deformed bars (Grade-60) 
 

Carriage of 100 Cft. (2.83 cu.m) of all materials like stone 

16.1aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150 

Cft. (4.25 cu.m) of timber, by truck or by any other means owned 

by the contractor. (Carriage 200 Km) 

 

Providing and fixing 6"(150mm) thick R.C.C manhole cover 
 

550mm (22") i/c C.I frame weighing 37.324 Kg as per standard 

drawing STD/PD No. 6 of 1977complete in all respects. 

 
 

Per Cft 

 
 

6,978.50 

   

 
 

Ch. # 06 

Item # 11/(ii) 

 

 
100 kg 

 

 
379.63 

 

 
Ch. 01 Item 

#01 

 
 

100 Cft 

 
 

148.95 

 
Ch # 21 

Item # 15 

 

Per Set 

 

20.00 

 
Total Amount (Rs.) 

  

BILL # 4 CREDIT OF EXISTING MATERIAL 

1 
 

2 

Recovery against Existing Brick Work 

 
Recovery against Existing Steel 

No 
 

Tonne 

20,250.00 
 

1.04 

   

 
Total Amount (Rs.) 

  



 

Subject: Establishment/ Installation of Central control room for Intelligent Traffic Signal complete in all respect for Sialkot City 

 

 
S.NO 

(MRS 2nd 

Bi-Annual 

2022) 
Chap#/Item 

 
DESCRIPTION 

 
Unit 

 
QTY 

Rate (Rs.) 
AMOUNT 

(Rs.) In Figure In Words 

 

A 

CENTRAL CONTROL ROOM FACILITY 

Central Control Room shall be established for System Display& Control, Video Surveillance, Configuration, diagnostics, , Monitoring and Management of all 

Traffic Signals. 

 

1 
 

NSI-58 
55'' Video Wall monitor Original 3.5mm bezel,1920x1080 and as the directed by 

the engineer incharge and as directed by the Engineer Incharge 

 

Each 
 

6 

   

2 NSI-59 HDMI Matrix / Splitter and as directed by the Engineer Incharge Each 1 

  Bracket wall mount for video wall screens as per standard and as directed by the   

3 NSI-60 Engineer Incharge Each 6 

  
Complete Accessories English Manual,IR Controller, DVI/HDMI cable,power 

  

4 NSI-61 cable,RJ45 cable, IR receiver,remote controller,HDMI/DVI cable, USB-RS232 Each 1 

  converter, RS232 to RJ45 converter and as directed by the Engineer Incharge   

5 NSI-62 Video wall software and as directed by the Engineer Incharge Each 1 

  Supply and installation of keyboard, mouse, Dual core. Harddisk: 500G,   

6 NSI-63 
RAM:8G, OS: Windows, with all accessories with Electronic cash drawer or 
Manual Toll ticket printer as per requirement and as directed by the Engineer Each 4 

  Incharge   

7 NSI-64 
Controll room furniture complete in all respect as per international standards and 

as directed by the Engineer Incharge 
Each 1 

 
8 

 
NSI-65 

Supply and installation of UPS 5KVA; Online, UPS 5000VA, 230V 

Rackmount/Tower and as directed by the Engineer Incharge 

 
Each 

 
2 

 
9 

 
NSI-66 

Supply and installation of Data Server rack complete in all aspects and as the 

daricted by the engineer incharge and as directed by the Engineer Incharge 

 
Each 

 
2 

  
Switch / Hub to connect all the cable and networking of complete toll plaza and 

  

10 NSI-67 for connectivity with central control centre and as directed by the Engineer Each 1 

  Incharge   



 

 
11 

 
NSI-68 

 
Installation and commisioning of complete system as per standard including 

engineering and designing cost and as directed by the Engineer Incharge 

 
Each 

 
1 

   

 
12 

 
NSI-69 

 

Supply and installation of 4.0 MP Bullet/ Fixed type network / IP camera and as 

directed by the Engineer Incharge 

 
Each 

 
6 

 
13 

 
NSI-70 

 

Supply and installation of 2.0 MP PTZ network / IP camera and as directed by the 

Engineer Incharge 

 
Per RFT 

 
2 

 
14 

 
NSI-71 

Cabling, industrial power supply and installation of CCTV cameras as per site 

requirement and as directed by the Engineer Incharge 

 
Per RFT 

 
1 

 
15 

 
NSI-72 

Supply and installation of 8 Channel NVR for network Cameras with 10 days 

video back-up and as directed by the Engineer Incharge 

 
Each 

 
1 

 
16 

 
NSI-73 

Industrial Grade computer server with all necessary components and storages as 

per standard system installation and as directed by the Engineer Incharge 

 
Each 

 
1 

  Providing and Installation of Air conditionor 1.5 Ton DC Inverter Heeat & Cool   

17 NSI-74 including indoor & outdoor fittings as per approved manufacture complete in all Each 3 

  respects and as directed by the Engineer Incharge   

18 NSI-75 
One Year Operation and Maintenance including 4G Connection Cost for 1 Years 

and as directed by the Engineer Incharge 
Each 12 

Total Amount (Rs.) 
  



 

LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (CIVIL LINE/ JAIL CHOWK SK # 02) 

BILL OF QUANTITES 
 

Sr. 

No. 

(MRS 2nd 
Bi-Annual 

2022) 

Chap#/Item 
# 

 

DESCRIPTION 

 

Unit 

 

QTY 

Rate (Rs.) 
 

AMOUNT 

(Rs.) 
In Figure In Words 

 
 
 
 
 

1 

 
 
 
 
 
 
 
 
 

2 

 
 
 
 
 

NSI-1 

 
 
 
 
 
 
 
 
 

NSI-2 

 
Providing/Installation of Intelligent Urban advanced traffic signal controller (Imported) The 

max channel is 44 channel driving control (36 channel for vehicle lights, 8 channel for 

pedestrian lights). GPS time synchronization, traffic actuation, green wave optional, 

Ethernet/ WIFI connectivity possible, real time vehicle analysis, Pedestrian/ pelican button 

operation supported, wifi setting, setting via hand held or PC software, Mobile App remote 

monitoring and time plan setting, Multi-MCU, modular design, compact and reasonable 

structure, easy to maintain and expand functionality. Output Module with SSR, Night 

flashing Mode, working voltage: 110VAC/220VAC, with IP-55 powder coated High quality 

MS sheet Cabinet 16 gauge with Lock & Key arrangements, proper ventilation arrangement 

complete in all aspects.Impoted) and as directed by the Engineer Incharge 

 
Supply, Installation of 3 Aspect 300 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green modules, phantom 

light reduction, colour stability, operation volages 230V-240V and power consumption 12 - 

15 Watt i/c imported polycarbonated housing or Alluminium Die Cast, with hood / visor door 

etc including wiring termination, testing and commissioning complete in all respect 

(Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light or 

Equivalent and as directed by the Engineer Incharge 

 
 
 
 
 

Each 

 
 
 
 
 
 
 
 
 

Each 

 
 
 
 
 

1.00 

 
 
 
 
 
 
 
 
 

8.00 

   



 

 
 
 

3 

 
 
 
 
 
 

 
4 

 
 
 
 
 
 

 
5 

 
 
 
 
 

6 

 
 
 
 

7 

 
 
 

NSI-3 

 
 
 
 
 
 

 
NSI-4 

 
 
 
 
 
 

 
NSI-5 

 
 
 
 
 

NSI-6 

 
 
 
 

NSI-7 

Supply, Installation of 3 Aspect 200 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green modules, phantom 

light reduction, colour stability, operation volages 230V-240V and power consumption 8 - 

10 Watt i/c imported polycarbonated housing or Alluminium Die Cast, with hood / visor door 

etc including wiring termination, testing and commissioning complete in all respect 

(Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/Sinowatcher/ GE / DIA Light or 

Equivalent and as directed by the Engineer Incharge 

 
Supply, Installation of 1 Aspect 300 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green 3 in 1 Arrow 

modules, phantom light reduction, colour stability, operation volages 230V-240V and power 

consumption 10 - 12 Watt i/c imported polycarbonated housing or Alluminium Die Cast, 

with hood / visor door etc including wiring termination, testing and commissioning complete 

in all respect (Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ 

DIA Light or Equivalent and as directed by the Engineer Incharge 

Supply, Installation of 2 Aspect Pedestrian Light, Light Emitting Diode (LED) optical System 

(Central Light Source)/High Intensity with Red, Green Pedestrian modules, phantom light 

reduction, colour stability, operation volages 230V-240V and power consumption 10 - 12 

Watt i/c imported polycarbonated housing, with hood / visor door etc including wiring 

termination, testing and commissioning complete in all respect (Imported) Brand: LASIM 

AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light or Equivalent and as directed 

by the Engineer Incharge 

 
Supply, Installation of High Voltage Wired Blind Clock with Pedestrian push button,display 

symbol:Wait,and print symbol:Red hand,with normally sound,working ,5pcs wires 

connection with wired output.Volume adjustable voltage:220VAC and as directed by the 

Engineer Incharge 

 
 
Supply, Installation of Intelligent UTC controller compatible Count Down Meter with Digit 

199 (2.5 Digit) LED type made of MS Sheet Body, Gasket, hood / visor, set of Mounting / 

hanging Brackets Complete and as directed by the Engineer Incharge 

 
 
 

Each 

 
 
 
 
 
 

 
Each 

 
 
 
 
 
 

 
Each 

 
 
 
 
 

Each 

 
 
 
 
Each 

 
 
 

4.00 

 
 
 
 
 
 

 
8.00 

 
 
 
 
 
 

 
7.00 

 
 
 
 
 

7.00 

 
 
 
 

4.00 

   



 

 

8 

 
 
 

9 

 
 

10 

 
 

 
11 

 
 
 

12 

 
 
 

13 

 
 

14 

 

15 

 
 
 

16 

 

NSI-8 

 
 
 

NSI-9 

 
 

NSI-10 

 
 

 
NSI-11 

 
 
 

NSI-12 

 
 
 

NSI-13 

 
 

NSI-14 

NSI-15 

 
NSI-16 

Providing and fixing of Single Standard Straight Pole with 10 feet height GI Pipe 4" Dia 

complete with base plate and stiffener as per standard given i/c paint and as directed by the 

Engineer Incharge 

Providing and fixing of Single Standard Straight Pole with 15 feet height GI Pipe 4" Dia 

complete with base plate and stiffener as per standard given i/c paint and as directed by the 

Engineer Incharge 

Providing and fixing of cantiliver Single Arm, 6m high pole of 5 inch / 3 inch dia GI pipe with 

Base plate 400 x 400 x 18mm thick with 4 nos 1/2'' thickness with pole cap as per drawing 

given i/c with 4 nos 3/8'' stiffners 1 ft long and i/c paint and as directed by the Engineer 

Incharge 

Providing and fixing of cantiliver Double Arm, 6m high pole of 5 inch / 3 inch dia GI pipe 

with Base plate 400 x 400 x 18mm thick with 4 nos 1/2'' thickness with pole cap as per 

drawing given i/c with 4 nos 3/8'' stiffners 1 ft long and i/c paint and as directed by the 

Engineer Incharge 

 
Foundation Making for centiliver pole traffic pole including 1'' Dia 4ft long J-Bolts nuts 

washers inclusive of sundry material like cement, sand, concrete with paint and lab our 

charges and as directed by the Engineer Incharge 

 

Foundation Making for standard traffic pole including 3/4'' Dia 2.5ft long J-Bolts nuts 

washers inclusive of Sundaryof sundry material like cement, sand, concrete (PCC) with 

paint and labour charges and as directed by the Engineer Incharge 

 
Construction of 2'x2'x2' inner draw pits with PCC cover and as directed by the Engineer 

Incharge 

Foundation making for controller inclusive of sundry material like cement sand concrete i/c 

painting and labor charges and as directed by the Engineer Incharge 

 

Metallic road cut 4" - 6" depth, Providing /laying of PVC Pipe (Polyethlene) without joint 1- 

1/2" / 2” dia including road cutting and refilling 1:2:4 cement, Crush Stone, sand as per site 

requirment and as directed by the Engineer Incharge 

 

Each 

 
 
 

Each 

 
 

Each 

 
 

 
Each 

 
 
 

Each 

 
 
 

Each 

 
 

Each 

Each 

 

Per 

RFT 

 

6.00 

 
 
 

1.00 

 
 

4.00 

 
 

 
2.00 

 
 
 

4.00 

 
 
 

1.00 

 
 

2.00 

 

1.00 

 
 
 

478.00 

   



 

 

17 

 
 
 

18 

 
 
 
 
 
 

19 

 
 
 
 
 
 

20 

 

NSI-17 

 
 
 

NSI-18 

 
 
 
 
 
 

NSI-19 

 
 
 
 
 
 

NSI-20 

Providing , laying testing and commisioning of flexible Multicore PVC insulated sheathed 

copper conducter cable (New Age , Pakistan cable, Age or Pioneer, Fast Cable ) 0.50mm2 

1mm2 multicore as per site requirement and as directed by the Engineer Incharge 

 
Providing earth upto water level with 16mm Dia and one meter long copper rod connected 

with 8 mm wire as per Requirement and as directed by the Engineer Incharge 

 
Providing & installation of Pure Sine Wave Power Inverter having Flexible configuration 12 

volts with operating temperature 0-55C, overload Protection, LCD Display, Reverse polarity 

protection by Fuse/ Diode, Output Short Circuit protection, Temperature Protection, Input 

(Low/ High) Voltage Protection, Input & Output isolated, Multi Stage Charger, Auto 

Temperature fan, Low Battery Alarm & Shutdown Fast Action, AC Synchronized transfer 

Switch having board configuration Facility with Maintenance Free Batteries 12 volt; 1110 

AH x 2 No. high standard deep cell charging, have a long life maintenance free life span 

with weather/ Temprature proof, Theft Proof battery storage underground arrangement 

complete in all respect and as directed by the Engineer Incharge 

 
Retermination of Complete Intersection including Connetor Strip, Testing and 

Commsioning the Existing pre laid Cabling as site, includes grouping in junction box as well 

controller and as directed by the Engineer Incharge 

 
Per 

RFT 

 

 
Each 

 
 
 
 
 
 

Each 

 
 
 
 
 
 

Job 

 

980.00 

 
 
 

1.00 

 
 
 
 
 
 

1.00 

 
 
 
 
 
 

1.00 

   

Total Amount (Rs.) 
  



 

B Video Based Actuated traffic Signal Equipment. (For Full ITS Functionality) 

 
21 

 
 
 

22 

 
 
 

 
23 

 
 
 

24 

 

 
25 

 
 
 
26 

 
 

 
27 

 
NSI-21 

 
 
 

NSI-22 

 
 
 

 
NSI-23 

 
 
 

NSI-24 

 

 
NSI-25 

 
 
 

NSI-26 

 
 

 
NSI-27 

Providing/Installation of 4G router for remote data communication supporting Intelligent 

Urban advanced traffic signal controllers communication protocols and as directed by the 

Engineer Incharge 

 
Providing/Installation of Camera Detector Controller; 4 camera detector signal input; 16 

channel optical relay output; 4 error signal; output interface: RS485; operating voltage:12- 

42VAC complete in all respect and as directed by the Engineer Incharge 

 

 
Providing/Installation of IP-56 camera detectors with Max 8 Detection Zones,Vehicle 

presence + data+ video, Resolution: 640x480 pixels, Aluminum weather proof housing with 

operating voltage:12-42VAC and as directed by the Engineer Incharge 
 

Providing/Installation of IP-56 Antennas for Camera wireless operation, 16 channels, 

working voltage: 24VDC, with POE output to camera detector and as directed by the 

Engineer Incharge 
 

Providing/Installation of Video pusher/ Network vedio recorder for data transmission and 

stoage and as directed by the Engineer Incharge 

 
Providing/Installation of PGETR Conversion power supply 220VAC to 24VDC. Connect 

camera to output board then its High voltage contorller can working with low voltage 

camera detector and as directed by the Engineer Incharge 

 
Central Control Room Server Software for system surviellance, control and operation. (Per 

intersection cost) and as directed by the Engineer Incharge 

 
Each 

 
 
 

Each 

 
 
 

 
Each 

 
 
 

Each 

 

 
Each 

 
 
 
Each 

 
 

 
Each 

 
1.00 

 
 
 

1.00 

 
 
 

 
4.00 

 
 
 

5.00 

 

 
1.00 

 
 
 

5.00 

 
 

 
1.00 

   

 

Total Amount (Rs.) 
  



 

LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (12 PATHAR/ LARI ADDA CHOWK SK #03) 

SUMMARY OF BILLS 
 

BILL 
NO 

DESCRIPTION TOTAL COST (RS) 

1 BILL NO: 1 ROAD WORK 
 

2 BILL # 02 DRAIN WORK 
 

3 BILL # 03 OPTICAL FIBER CABLE (OFC) 
 

 
4 

BILL # 4 INTELLIGENT TRAFFIC SIGNAL INTERSECTION EQUIPMENTS COMPLETE 

IN ALL RESPECT IN SIALKOT CITY AREA. 

 

5 BILL # 05 ENVIRONMENTAL MANAGEMENT COST 534,500.00 

6 BILL # 06 SHIFTING OF SERVICES SESCO, SNGPL, PTCL etc. (P.S): 1,000,000.00 

7 BILL # 07 CREDIT OF EXISTING MATERIAL 
 

TOTAL AMOUNT (RS.) 
 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (12 PATHAR/ LARI ADDA CHOWK SK #03) 

BILL OF QUANTITES 

 

 

(MRS 2nd    
Rate (Rs.) 

 

Bi-Annual 

2022) 
DESCRIPTION Unit QTY 

AMOUNT 

(Rs.) 
In Figure In Words 

Chap#/Item     

BILL NO: 1 ROAD WORK 
 

Ch. # 04 

Item # 46 

Dismantling and removing road pavement, etc., including 

screening and stacking of by products upto one chain lead (30 

metre). (With Transportation) 

 
100Cft 

 
90.00 

   

 Earthwork excavation in ashes, sand and soft soil or silt   

Ch. 3 Item 2 clearance, undressed lead upto 50 ft (15 metre). (With 1000 Cft 29.18 

 Transportation)   

 Cold milling of asphalt layer/concrete surface of specified   

 thickness,loading of debris onto haul trucks via conveyor system   

Ch. # 18 

Item # 12/(iv) 

and disposal at appropriate place i/c the charges of self propelled 

milling machine of specified size, dumper, pump, water lorry, 

compressor and Tungsten Carbide Bits etc complete in all respect 

 
Per Sft 

 
95,690.00 

 as approved by Engineer Incharge (With   

 Transportation)   

 a) Providing and laying Base Course of crushed stone aggregate   

 of approved quality and grade, and supply and spreading of stone   

Ch # 18 

Item # 04/(a) 

screening, including placing, mixing, spreading and compaction of 

base course material to required depth, camber and grade to 
achieve 100% maximum modified AASHO dry density, including 

 

100Cft. 
 

242.01 

 carriage of all materials to site of work except gravel and.   

 aggregate   

Ch. # 18 

Item # 06 

Providing and laying Bituminous Priming Coat, using 10 lbs. 

kerosene oil and 10 lbs. binder per 100 Sft. or 0.5 Kg kerosene 

and 0.5 Kg binder per square metre. 

 

100Sft 
 

956.90 

Ch. # 18 

Item # 07 

Providing and laying Bituminous Tack Coat, using 10 lbs. of 

bitumen per 100 Sft (0.49 Kg of bitumen per sq.m.) 
100Sft 956.90 

 
Ch. # 18 

Item # 10/(iii) 

Providing and laying plant premixed bituminous carpet, Base 

Course including compaction and finishing to required camber, 

grade and density. 4% Bitumen (Excluding carriage of crushed 

stone aggregate/bajri from Kirana Hill Quarry sargodha) . (3" 

 

      

     100Sft 

 
 

956.90 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (12 PATHAR/ LARI ADDA CHOWK SK #03) 

BILL OF QUANTITES 

 

 

 
Ch. # 18 

Item # 10/(iv) 

Providing and laying plant premixed bituminous carpet, Wearing 

Course including compaction and finishing to required camber, 

grade and density.4.5% Bitumen (Excluding carriage of crushed 

stone aggregate/bajri from Kirana Hill Quarry sargodha) . 

100Sft 
 

956.90 

   

Ch. 01 Item 

#01 

Carriage of 100 Cft. (2.83 cu.m) of all materials like stone 

16.1aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150 

Cft. (4.25 cu.m) of timber, by truck or by any other means owned 

 
100 Cft 

 
478.45 

 Providing and laying Tuff pavers, having 7000 PSI ,crushing   

Ch. # 10 

Item # 41/(c 

) 

strength of approved manufacturer, over 2" to 3" sand cushion i /c 

grouting with sand in joints i/c finishing to require slope. Complete 

in all respect. 
(50% Grey / 50% Coloured) 

 
P.Sft 

 
12,490.30 

 c) 80-mm thick   

 Providing and fixing precast Edge Kerb Stone (4"to 6" thick), of   

Ch. # 06 3500 PSICompressive Strength, embeded in PCC 1:2:4 over lean   

Item # 52 concrete 1:4:8 etc complete in all respect Per Rft 6,368.00 

(b)/(i) b) With Painting   

 (ii) 18" high   

 Providing & fixing Cat Eyes of size 4" x 4" x 3/4" duly casted with   

 specified material having plastic strip containing mini retro-   

Ch. # 18 reflective glass beads of color white/red/yellow having specifid   

Item # 28 reflections , quality & shape i/c the cost of self built in 12 mm Each 1,417.00 

A/(iii) diax120 mm long steel zinc plated nail,fixing to road with epoxy/   

 hammering with separate nail complete. (A) Dual-Directional   

 (iii) Micro Cube Corner Spark glow reflectors   

 Painting Traffic Lane Marking of specified width (1.5mm thick),   

Ch. # 13 
Item # 36/(ii) 

with Thermoplastic (TP) Paint including Glass Beads, complete in 
all respect, as approved and directed by Engineer incharge 

Per Rft 12,753.00 

 (ii) 6"   



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (12 PATHAR/ LARI ADDA CHOWK SK #03) 

BILL OF QUANTITES 

 

 

 
 
 

 
Ch. # 18 

Item # 38 

A/(i) 

 
 
 
 
 
 

Ch. # 18 

Item # 

25/(a/i) 

Providing and fixing Full width Gantry comprising of 3 mm thick GI 

sheet (Z-275) fixed over double front and back truss made with 

Top & bottom chords of MSangle iron L-100x100x10 mm, webs 

and struts of L 65x65x8 mm welded with top and bottom truss of 

webs and struts of 

65x65x8 mm duly supported on specified vertical posts of double 

columns of MS pipe of size 7500x219x8 mm thick duly welded 

with Base plate of 600x400x50 mm with MS stiffners of 

350x150x15 mm thick MS sheet for each column fixed in prelaid 

RCC footing i/c the cost of polyurethene Paint to MS skeleton but 

excluding the cost of lettering/printing as approved and directed 

by the Engineer Incharge a (i) Two Supports 
Providing, fabrication and fixing pole mounted Direction Board / 

road delineator of any shape and size, with pecified Sheet and 

thickness, supported with G.I Channel, (excluding the cost of 

vertical post and painting) etc complete in all respect. 

(a) RECTANGULAR SHAPE 

(i) 12-48 sft 

 
 
 
 

 
P.Sft 

 
 
 
 
 
 
 
 

P.Sft 

 
 
 
 

 
150.00 

 
 
 
 
 
 
 
 

200.00 

   

 
Ch. # 18 

Item # 27/(c 

) 

Providing, fabrication and fixing Vertical Post comprising of 

medium quality G.I Pipe of specified diameter, including the cost 

of clamping arrangements, top cover, hold fasts embeded in PCC 

1:2:4 etc complete in all respect. 

(c) 4 inch diameter 

 

 
P.Rft 

 

 
100.00 

 
Total 

 

 
NSI-08 

Providing and laying of Garden Soil 300mm deep complete in all 

respects 

 
Cft 

 
22.97 

   

 
Total 

 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (12 PATHAR/ LARI ADDA CHOWK SK #03) 

BILL OF QUANTITES 

 

 

BILL # 02 DRAIN WORK 

Ch. # 04 Dismantling cement concrete reinforced, separating reinforcement  
100Cft 

 
 

100Cft. 

 

100Cft. 

 
100Cft. 

 

 
1000 Cft 

 

 
1000 Cft 

 
100 Cft 

 

 
100Cft 

 
 
 

100Cft 

 

 
100Cft 

 
 

100 Sft. 

 
6.67 

 
 

1.88 

 

37.50 

 
6.66 

 

 
8.97 

 

 
2.00 

 
20.00 

 

 
21.23 

 
 
 

39.47 

 

 
188.06 

 
 

159.20 

   

Item # 20 from concrete,cleaning and straightening the same. 

Ch. # 04 Dismantling cement concrete plain 

Item #19/(c) c) Dismantling cement concrete 1:2:4 plain. 

Ch. # 04 

Item # 13 
Dismantling brick work in lime or cement mortar. 

Ch. # 04 Dismantling in lime or cement mortar. 

Item # 19/a (a) Cement Concrete Plain 1:4:8 

 Earthwork excavation in irrigation channels, drains, etc. to 

Ch. # 03 

Item #10/(i) 

designed section, grades and profiles, excavated material 

disposed off and dressed within 50 ft. (15 m) lead:- (With 

Transportation) 

Ch. # 03 

Item # 27 
Extra for slush or Daldal including dewatering. 

Ch. 7/30 Supplying and filling Sand 

 Cement concrete plain including placing, compacting, finishing 

Ch. # 06 and curing complete (including screening and 

Item # 05/(i) washing of stone aggregate): 

 (i) Ratio 1: 4: 8 

Ch. # 06 

Item # 05/(h) 

Cement concrete plain including placing, compacting, finishing 

and curing complete (including screening and washing of stone 

aggregate): (h) Ratio 1: 3: 6 

Ch. # 07 Pacca brick work in foundation and plinth in:- 

Item # 04 (i) Cement, sand mortar:- Ratio 1:3 

Ch # 11 Cement plaster 1:3 upto 20' (6.00 m) height :- 

Item #8/(b) b) ½" (13 mm) thick 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (12 PATHAR/ LARI ADDA CHOWK SK #03) 

BILL OF QUANTITES 

 

 

 
Ch # 06 

Item # 06 

(a) (i ) Rei nf orced cement concret e i n roof sl ab, beams, 

columns lintels, girders and other structural members laid in situ 

or precast laid in position, or prestressed members cast in situ, 

complete in all respects:- (3) Type C (nominal mix 1: 2: 4) 

 

Per Cft 

 

4,510.67 

   

 

 
Ch. # 06 

Item # 11/(ii) 

Fabrication of mild steel reinforcement for cement concrete, 

including cutting, bending, laying in position, making joints and 

fastenings, including cost of binding wire and labour charges for 

binding of steel reinforcement (also includes removal of rust from 

bars): 

(ii) Deformed bars (Grade-60) 

 
 

100 kg 

 
 

245.38 

 
Ch. 01 Item 

#01 

Carriage of 100 Cft. (2.83 cu.m) of all materials like stone 

16.1aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150 

Cft. (4.25 cu.m) of timber, by truck or by any other means owned 

by the contractor. (Carriage 200 Km) 

 

100 Cft 

 

96.28 

 

Ch # 21 

Item # 15 

Providing and fixing 6"(150mm) thick R.C.C manhole cover 
 

550mm (22") i/c C.I frame weighing 37.324 Kg as per standard 

drawing STD/PD No. 6 of 1977complete in all respects. 

 
Per Set 

 
20.00 

 
Total 

  

BILL # 4 CREDIT OF EXISTING MATERIAL 
 

1 
 

2 

Recovery against Existing Brick Work 

 
Recovery against Existing Steel 

No 
 

Tonne 

20,250.00 
 

1.04 

   

 
Total: 

  



 

 
 

LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (12 PATHAR/ LARI ADDA CHOWK SK #03) 

BILL OF QUANTITES 

Sr. 

No. 

(MRS 2nd 

Bi-Annual 

2022) 

Chap#/Item 
# 

 

DESCRIPTION 

 

Unit 

 

QTY 

Rate (Rs.)  
AMOUNT 

(Rs.) 
In Figure In Words 

 
 
 
 
 

1 

 
 
 
 
 
 
 
 
 
 

2 

 
 
 
 
 

NSI-1 

 
 
 
 
 
 
 
 
 
 

NSI-2 

 
Providing/Installation of Intelligent Urban advanced traffic signal controller (Imported) The 

max channel is 44 channel driving control (36 channel for vehicle lights, 8 channel for 

pedestrian lights). GPS time synchronization, traffic actuation, green wave optional, 

Ethernet/ WIFI connectivity possible, real time vehicle analysis, Pedestrian/ pelican button 

operation supported, wifi setting, setting via hand held or PC software, Mobile App remote 

monitoring and time plan setting, Multi-MCU, modular design, compact and reasonable 

structure, easy to maintain and expand functionality. Output Module with SSR, Night flashing 

Mode, working voltage: 110VAC/220VAC, with IP-55 powder coated High quality MS sheet 

Cabinet 16 gauge with Lock & Key arrangements, proper ventilation arrangement complete 

in all aspects.Impoted) and as directed by the Engineer Incharge 

 
Supply, Installation of 3 Aspect 300 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green modules, phantom 

light reduction, colour stability, operation volages 230V-240V and power consumption 12 - 

15 Watt i/c imported polycarbonated housing or Alluminium Die Cast, with hood / visor door 

etc including wiring termination, testing and commissioning complete in all respect 

(Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light or 

Equivalent and as directed by the Engineer Incharge 

 
 
 
 
 

Each 

 
 
 
 
 
 
 
 
 
 

Each 

 
 
 
 
 

1.00 

 
 
 
 
 
 
 
 
 
 

4.00 

   



 

 

 
 
 

3 

 
 
 
 
 
 

 
4 

 
 
 
 
 
 

 
5 

 
 
 
 
 

6 

 
 
 

 
7 

 
 
 

NSI-3 

 
 
 
 
 
 

 
NSI-4 

 
 
 
 
 
 

 
NSI-5 

 
 
 
 
 

NSI-6 

 
 
 

 
NSI-7 

Supply, Installation of 3 Aspect 200 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green modules, phantom 

light reduction, colour stability, operation volages 230V-240V and power consumption 8 - 10 

Watt i/c imported polycarbonated housing or Alluminium Die Cast, with hood / visor door etc 

including wiring termination, testing and commissioning complete in all respect (Imported) 

Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/Sinowatcher/ GE / DIA Light or Equivalent and 

as directed by the Engineer Incharge 

 
Supply, Installation of 1 Aspect 300 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green 3 in 1 Arrow modules, 

phantom light reduction, colour stability, operation volages 230V-240V and power 

consumption 10 - 12 Watt i/c imported polycarbonated housing or Alluminium Die Cast, with 

hood / visor door etc including wiring termination, testing and commissioning complete in all 

respect (Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA 

Light or Equivalent and as directed by the Engineer Incharge 

Supply, Installation of 2 Aspect Pedestrian Light, Light Emitting Diode (LED) optical System 

(Central Light Source)/High Intensity with Red, Green Pedestrian modules, phantom light 

reduction, colour stability, operation volages 230V-240V and power consumption 10 - 12 

Watt i/c imported polycarbonated housing, with hood / visor door etc including wiring 

termination, testing and commissioning complete in all respect (Imported) Brand: LASIM 

AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light or Equivalent and as directed by 

the Engineer Incharge 

 
Supply, Installation of High Voltage Wired Blind Clock with Pedestrian push button,display 

symbol:Wait,and print symbol:Red hand,with normally sound,working ,5pcs wires connection 

with wired output.Volume adjustable voltage:220VAC and as directed by the Engineer 

Incharge 

 
 
Supply, Installation of Intelligent UTC controller compatible Count Down Meter with Digit 199 

(2.5 Digit) LED type made of MS Sheet Body, Gasket, hood / visor, set of Mounting / 

hanging Brackets Complete and as directed by the Engineer Incharge 

 
 
 

Each 

 
 
 
 
 
 

 
Each 

 
 
 
 
 
 

 
Each 

 
 
 
 
 

Each 

 
 
 

 
Each 

 
 
 

5.00 

 
 
 
 
 
 

 
4.00 

 
 
 
 
 
 

 
4.00 

 
 
 
 
 

4.00 

 
 
 

 
3.00 

   



 

 

 

8 

 
 
 

9 

 
 
 

10 

 
 

 
11 

 
 
 

12 

 
 
 

13 

 
 

14 

 

15 

 
 
 
16 

 

NSI-8 

 
 
 

NSI-9 

 
 
 

NSI-10 

 
 

 
NSI-11 

 
 
 

NSI-12 

 
 
 

NSI-13 

 
 

NSI-14 

NSI-15 

 
NSI-16 

Providing and fixing of Single Standard Straight Pole with 10 feet height GI Pipe 4" Dia 

complete with base plate and stiffener as per standard given i/c paint and as directed by the 

Engineer Incharge 

Providing and fixing of Single Standard Straight Pole with 15 feet height GI Pipe 4" Dia 

complete with base plate and stiffener as per standard given i/c paint and as directed by the 

Engineer Incharge 

Providing and fixing of cantiliver Single Arm, 6m high pole of 5 inch / 3 inch dia GI pipe with 

Base plate 400 x 400 x 18mm thick with 4 nos 1/2'' thickness with pole cap as per drawing 

given i/c with 4 nos 3/8'' stiffners 1 ft long and i/c paint and as directed by the Engineer 

Incharge 

Providing and fixing of cantiliver Double Arm, 6m high pole of 5 inch / 3 inch dia GI pipe with 

Base plate 400 x 400 x 18mm thick with 4 nos 1/2'' thickness with pole cap as per drawing 

given i/c with 4 nos 3/8'' stiffners 1 ft long and i/c paint and as directed by the Engineer 

Incharge 

 
Foundation Making for centiliver pole traffic pole including 1'' Dia 4ft long J-Bolts nuts 

washers inclusive of sundry material like cement, sand, concrete with paint and lab our 

charges and as directed by the Engineer Incharge 

 

Foundation Making for standard traffic pole including 3/4'' Dia 2.5ft long J-Bolts nuts 

washers inclusive of Sundaryof sundry material like cement, sand, concrete (PCC) with paint 

and labour charges and as directed by the Engineer Incharge 

 
Construction of 2'x2'x2' inner draw pits with PCC cover and as directed by the Engineer 

Incharge 

Foundation making for controller inclusive of sundry material like cement sand concrete i/c 

painting and labor charges and as directed by the Engineer Incharge 

 

Metallic road cut 4" - 6" depth, Providing /laying of PVC Pipe (Polyethlene) without joint 1- 

1/2" / 2” dia including road cutting and refilling 1:2:4 cement, Crush Stone, sand as per site 

requirment and as directed by the Engineer Incharge 

 

Each 

 
 
 

Each 

 
 
 

Each 

 
 

 
Each 

 
 
 

Each 

 
 
 

Each 

 
 

Each 

Each 

Per 

RFT 

 

3.00 

 
 
 

1.00 

 
 
 

3.00 

 
 

 
6.00 

 
 
 

3.00 

 
 
 

1.00 

 
 

2.00 

 

1.00 

 
 
 

340.00 

   



 

 
 

17 

 
 
 

18 

 
 
 
 
 
 
19 

 
 
 
 
 
 

20 

 

NSI-17 

 
 
 

NSI-18 

 
 
 
 
 
 

NSI-19 

 
 
 
 
 
 

NSI-20 

Providing , laying testing and commisioning of flexible Multicore PVC insulated sheathed 

copper conducter cable (New Age , Pakistan cable, Age or Pioneer, Fast Cable ) 0.50mm2 - 

1mm2 multicore as per site requirement and as directed by the Engineer Incharge 

 
Providing earth upto water level with 16mm Dia and one meter long copper rod connected 

with 8 mm wire as per Requirement and as directed by the Engineer Incharge 

 
Providing & installation of Pure Sine Wave Power Inverter having Flexible configuration 12 

volts with operating temperature 0-55C, overload Protection, LCD Display, Reverse polarity 

protection by Fuse/ Diode, Output Short Circuit protection, Temperature Protection, Input 

(Low/ High) Voltage Protection, Input & Output isolated, Multi Stage Charger, Auto 

Temperature fan, Low Battery Alarm & Shutdown Fast Action, AC Synchronized transfer 

Switch having board configuration Facility with Maintenance Free Batteries 12 volt; 1110 AH 

x 2 No. high standard deep cell charging, have a long life maintenance free life span with 

weather/ Temprature proof, Theft Proof battery storage underground arrangement complete 

in all respect and as directed by the Engineer Incharge 

 
Retermination of Complete Intersection including Connetor Strip, Testing and Commsioning 

the Existing pre laid Cabling as site, includes grouping in junction box as well controller and 

as directed by the Engineer Incharge 

 
Per 

RFT 

 

 
Each 

 
 
 
 
 
 
Each 

 
 
 
 
 
 

Job 

 

880.00 

 
 
 

1.00 

 
 
 
 
 
 

1.00 

 
 
 
 
 
 

1.00 

   

Total Amount (Rs.) 
  



 

 
 

B Video Based Actuated traffic Signal Equipment. (For Full ITS Functionality) 

 
21 

 
 
 

22 

 
 
 

 
23 

 
 
 
24 

 

 
25 

 
 
 
26 

 
 

 
27 

 
NSI-21 

 
 
 

NSI-22 

 
 
 

 
NSI-23 

 
 
 

NSI-24 

 

 
NSI-25 

 
 
 

NSI-26 

 
 

 
NSI-27 

Providing/Installation of 4G router for remote data communication supporting Intelligent 

Urban advanced traffic signal controllers communication protocols and as directed by the 

Engineer Incharge 

 
Providing/Installation of Camera Detector Controller; 4 camera detector signal input; 16 

channel optical relay output; 4 error signal; output interface: RS485; operating voltage:12- 

42VAC complete in all respect and as directed by the Engineer Incharge 

 

 
Providing/Installation of IP-56 camera detectors with Max 8 Detection Zones,Vehicle 

presence + data+ video, Resolution: 640x480 pixels, Aluminum weather proof housing with 

operating voltage:12-42VAC and as directed by the Engineer Incharge 

 

Providing/Installation of IP-56 Antennas for Camera wireless operation, 16 channels, 

working voltage: 24VDC, with POE output to camera detector and as directed by the 

Engineer Incharge 

 

Providing/Installation of Video pusher/ Network vedio recorder for data transmission and 

stoage and as directed by the Engineer Incharge 

 
Providing/Installation of PGETR Conversion power supply 220VAC to 24VDC. Connect 

camera to output board then its High voltage contorller can working with low voltage camera 

detector and as directed by the Engineer Incharge 

 
Central Control Room Server Software for system surviellance, control and operation. (Per 

intersection cost) and as directed by the Engineer Incharge 

 
Each 

 
 
 

Each 

 
 
 

 
Each 

 
 
 
Each 

 

 
Each 

 
 
 
Each 

 
 

 
Each 

 
1.00 

 
 
 

1.00 

 
 
 

 
3.00 

 
 
 

4.00 

 

 
1.00 

 
 
 

4.00 

 
 

 
1.00 

   

 

Total Amount (Rs.) 
  



 

LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (GODHPURA CHOWK SK #04) 

 
SUMMARY OF COST 

 

BILL 

NO 
DESCRIPTION Amount (Rs.) 

1 BILL NO: 1 ROAD WORK 
 

2 BILL # 02 DRAIN WORK 
 

3 BILL # 03 OPTICAL FIBER CABLE (OFC) 
 

 

4 
BILL # 4 INTELLIGENT TRAFFIC SIGNAL INTERSECTION EQUIPMENTS COMPLETE 

IN ALL RESPECT IN SIALKOT CITY AREA. 

 

5 BILL # 05 ENVIRONMENTAL MANAGEMENT COST 534,500.00 

6 BILL # 06 SHIFTING OF SERVICES SESCO, SNGPL, PTCL etc. (P.S): 1,000,000.00 

7 BILL # 07CREDIT OF EXISTING MATERIAL 
 

Total amount (RS.) 
 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (GODHPURA CHOWK SK #04) 

ENGINEER COST ESTIMATE 

 

 

(MRS 2nd    
Rate (Rs.) 

 

Bi-Annual 

2022) 

Chap#/Item 

DESCRIPTION Unit QTY AMOUN 

T (Rs.) In Figure In Words 

BILL NO: 1 ROAD WORK 
 

 
Ch. # 04 

Item # 46 

Dismantling and removing road pavement, etc., including 

screening and stacking of by products upto one chain lead (30 

metre). (With Transportation) 

 
100Cft 

 
180.00 

   

 

Ch. 3 Item 2 

Earthwork excavation in ashes, sand and soft soil or silt 

clearance, undressed lead upto 50 ft (15 metre). (With 

Transportation) 

 

1000 Cft 

 

40.84 

 
 
 

Ch. # 18 

Item # 12/(iv) 

Cold milling of asphalt layer/concrete surface of specified 

thickness,loading of debris onto haul trucks via conveyor system 

and disposal at appropriate place i/c the charges of self propelled 

milling machine of specified size, dumper, pump, water lorry, 

compressor and Tungsten Carbide Bits etc complete in all respect 

as approved by Engineer Incharge (With 

Transportation) 

(iv) 0 ~ 4" thick 

 
 
 

 
Per Sft 

 
 
 

 
131,400.00 

 
 

 
Ch # 18 

Item # 04/(a) 

a) Providing and laying Base Course of crushed stone aggregate 

of approved quality and grade, and supply and spreading of stone 

screening, including placing, mixing, spreading and compaction of 

base course material to required depth, camber and grade to 

achieve 100% maximum modified AASHO dry density, including 

carriage of all materials to site of work except gravel and. 

aggregate 

 
 
 

100Cft. 

 
 
 

92.97 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (GODHPURA CHOWK SK #04) 

ENGINEER COST ESTIMATE 

 

 

 
Ch. # 18 

Item # 06 

 
Providing and laying Bituminous Priming Coat, using 10 lbs. 

kerosene oil and 10 lbs. binder per 100 Sft. or 0.5 Kg kerosene 

and 0.5 Kg binder per square metre. 

 
 

100Sft 

 
 

1,314.00 

   

 

Ch. # 18 

Item # 07 

 

Providing and laying Bituminous Tack Coat, using 10 lbs. of 

bitumen per 100 Sft (0.49 Kg of bitumen per sq.m.) 

 
100Sft 

 
1,314.00 

 
Providing and laying plant premixed bituminous carpet, Base 

  

Ch. # 18 

Item # 10/(iii) 

Course including compaction and finishing to required camber, 

grade and density. 4% Bitumen (Excluding carriage of crushed 
stone aggregate/bajri from Kirana Hill Quarry sargodha) . (3" 

100Sft  
1,314.00 

 Thickness)   

 
Providing and laying plant premixed bituminous carpet, Wearing 

  

Ch. # 18 

Item # 10/(iv) 

Course including compaction and finishing to required camber, 

grade and density.4.5% Bitumen (Excluding carriage of crushed 

stone aggregate/bajri from Kirana Hill Quarry sargodha) . 

100Sft  
1,314.00 

 (2"Thickness)   

 
Carriage of 100 Cft. (2.83 cu.m) of all materials like stone 

  

Ch. 01 Item 
#01 

16.1aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150 
Cft. (4.25 cu.m) of timber, by truck or by any other means owned 

100 Cft 657.00 

 by the contractor.   

 
Providing and laying Tuff pavers, having 7000 PSI ,crushing 

  

Ch. # 10 

Item # 41/(c 

) 

strength of approved manufacturer, over 2" to 3" sand cushion i /c 

grouting with sand in joints i/c finishing to require slope. Complete 

in all respect. 
(50% Grey / 50% Coloured) 

 
P.Sft 

 
31,010.40 

 c) 80-mm thick   



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (GODHPURA CHOWK SK #04) 

ENGINEER COST ESTIMATE 

 

 

 
 

Ch. # 06 

Item # 52 

(b)/(i) 

Providing and fixing precast Edge Kerb Stone (4"to 6" thick), of 

3500 PSICompressive Strength, embeded in PCC 1:2:4 over lean 

concrete 1:4:8 etc complete in all respect 

b) With Painting 

(ii) 18" high 

 
 

Per Rft 

 
 

10,512.00 

   

 
 

Ch. # 18 

Item # 28 

A/(iii) 

Providing & fixing Cat Eyes of size 4" x 4" x 3/4" duly casted with 

specified material having plastic strip containing mini retro- 

reflective glass beads of color white/red/yellow having specifid 

reflections , quality & shape i/c the cost of self built in 12 mm 

diax120 mm long steel zinc plated nail,fixing to road with epoxy/ 

hammering with separate nail complete. (A) Dual-Directional 

(iii) Micro Cube Corner Spark glow reflectors 

 
 
 

Each 

 
 
 

1,898.00 

 
 

Ch. # 13 

Item # 36/(ii) 

 
Painting Traffic Lane Marking of specified width (1.5mm thick), 

with Thermoplastic (TP) Paint including Glass Beads, complete in 

all respect, as approved and directed by Engineer incharge 

(ii) 6" 

 

 
Per Rft 

 

 
18,396.00 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (GODHPURA CHOWK SK #04) 

ENGINEER COST ESTIMATE 

 

 

 
 
 
 
 

Ch. # 18 

Item # 38 

A/(i) 

 
Providing and fixing Full width Gantry comprising of 3 mm thick GI 

sheet (Z-275) fixed over double front and back truss made with 

Top & bottom chords of MSangle iron L-100x100x10 mm, webs 

and struts of L 65x65x8 mm welded with top and bottom truss of 

webs and struts of 

65x65x8 mm duly supported on specified vertical posts of double 

columns of MS pipe of size 7500x219x8 mm thick duly welded 

with Base plate of 600x400x50 mm with MS stiffners of 

350x150x15 mm thick MS sheet for each column fixed in prelaid 

RCC footing i/c the cost of polyurethene Paint to MS skeleton but 

excluding the cost of lettering/printing as approved and directed 

by the Engineer Incharge a (i) Two Supports 

 
 
 
 
 
 

P.Sft 

 
 
 
 
 
 

150.00 

   

 

 
Ch. # 18 

Item # 

25/(a/i) 

 

Providing, fabrication and fixing pole mounted Direction Board / 

road delineator of any shape and size, with pecified Sheet and 

thickness, supported with G.I Channel, (excluding the cost of 

vertical post and painting) etc complete in all respect. 

(a) RECTANGULAR SHAPE 

(i) 12-48 sft 

 
 

 
P.Sft 

 
 

 
200.00 

 
Ch. # 18 

Item # 27/(c 

) 

Providing, fabrication and fixing Vertical Post comprising of 

medium quality G.I Pipe of specified diameter, including the cost 

of clamping arrangements, top cover, hold fasts embeded in PCC 

1:2:4 etc complete in all respect. 

(c) 4 inch diameter 

 

 
P.Rft 

 

 
100.00 

Total Amount (Rs.) 
  

 
NSI-08 

Providing and laying of Garden Soil 300mm deep complete in all 

respects 

 
Cft 

 
87.90 

   

Total Amount (Rs.) 
  



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (GODHPURA CHOWK SK #04) 

ENGINEER COST ESTIMATE 

 

 

BILL # 02 DRAIN WORK 

 
Ch. # 04 

 
Dismantling cement concrete reinforced, separating reinforcement 

 
100Cft 

 

 
100Cft. 

 
 

100Cft. 

 

 
100Cft. 

 
 
 

1000 Cft 

 
 

 
1000 Cft 

 
 

100 Cft 

 
 

 
100Cft 

 
6.67 

 

 
1.88 

 
 

37.50 

 

 
6.66 

 
 
 

20.63 

 
 

 
2.00 

 
 

20.00 

 
 

 
35.04 

   

Item # 20 from concrete,cleaning and straightening the same. 

Ch. # 04 Dismantling cement concrete plain 

Item #19/(c) c) Dismantling cement concrete 1:2:4 plain. 

Ch. # 04 

Item # 13 

 
Dismantling brick work in lime or cement mortar. 

Ch. # 04 Dismantling in lime or cement mortar. 

Item # 19/a (a) Cement Concrete Plain 1:4:8 

 
Earthwork excavation in irrigation channels, drains, etc. to 

Ch. # 03 

Item #10/(i) 

designed section, grades and profiles, excavated material 

disposed off and dressed within 50 ft. (15 m) lead:- (With 

Transportation) 

 i) Ordinary 

Ch. # 03 

Item # 27 

 

Extra for slush or Daldal including dewatering. 

Ch. 7/30 Supplying and filling Sand 

 
Cement concrete plain including placing, compacting, finishing 

Ch. # 06 and curing complete (including screening and 

Item # 05/(i) washing of stone aggregate): 

 (i) Ratio 1: 4: 8 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (GODHPURA CHOWK SK #04) 

ENGINEER COST ESTIMATE 

 

 

 

Ch. # 06 

Item # 05/(h) 

 

 
Ch. # 07 

Item # 04 

 

Ch # 11 

Item #8/(b) 

 
 
 

Ch # 06 

Item # 06 

 
 
 
 

Ch. # 06 

Item # 11/(ii) 

 
 
 
 

Ch. 01 Item 

#01 

 
 
 

Ch # 21 

Item # 15 

 
Cement concrete plain including placing, compacting, finishing 
 
and curing complete (including screening and washing of stone 
aggregate): (h) Ratio 1: 3: 6 
 

 
Pacca brick work in foundation and plinth in:- 

(i) Cement, sand mortar:- Ratio 1:3 

 

Cement plaster 1:3 upto 20' (6.00 m) height :- 

b) ½" (13 mm) thick 

 
 
(a) (i ) Rei nf orced cement concret e i n roof sl ab, beams, 

columns lintels, girders and other structural members laid in situ 

or precast laid in position, or prestressed members cast in situ, 

complete in all respects:- (3) Type C (nominal mix 1: 2: 4) 

 

Fabrication of mild steel reinforcement for cement concrete, 

including cutting, bending, laying in position, making joints and 

fastenings, including cost of binding wire and labour charges for 

binding of steel reinforcement (also includes removal of rust from 

bars): 

(ii) Deformed bars (Grade-60) 

Carriage of 100 Cft. (2.83 cu.m) of all materials like stone 

16.1aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150 

Cft. (4.25 cu.m) of timber, by truck or by any other means owned 

by the contractor. (Carriage 200 Km) 

 
 

Providing and fixing 6"(150mm) thick R.C.C manhole cover 
 

550mm (22") i/c C.I frame weighing 37.324 Kg as per standard 

drawing STD/PD No. 6 of 1977complete in all respects. 

 

 
100Cft 

 
 

 
100Cft 

 
 

100 Sft. 

 
 
 
 

Per Cft 

 
 
 
 
 

100 kg 

 
 
 
 
 

100 Cft 

 
 
 
 

Per Set 

 

 
65.15 

 
 

 
310.43 

 
 

262.80 

 
 
 
 

7,446.00 

 
 
 
 
 

405.06 

 
 
 
 
 

158.93 

 
 
 
 

20.00 

   

Total Amount (Rs.) 
  



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (GODHPURA CHOWK SK #04) 

ENGINEER COST ESTIMATE 

 

BILL # 4 CREDIT OF EXISTING MATERIAL 
 

 
1 

 

 
2 

Recovery against Existing Brick Work 

 
 

 
Recovery against Existing Steel 

 
No 

 

 
Tonne 

 
20,250.00 

 

 
1.04 

   

 

Total Amount (Rs.) 

  



 

LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (GODHPURA CHOWK SK #04) 

 
BILL OF QUANTITES 

 

Sr. 

No. 

(MRS 2nd 
Bi-Annual 

2022) 

Chap#/Item 
# 

 

DESCRIPTION 

 

Unit 

 

QTY 

Rate (Rs.)  
AMOUNT 

(Rs.) 
In Figure In Words 

 
 
 
 
 

1 

 
 
 
 
 
 
 
 
 

2 

 
 
 
 
 

NSI-1 

 
 
 
 
 
 
 
 
 

NSI-2 

 
Providing/Installation of Intelligent Urban advanced traffic signal controller (Imported) The 

max channel is 44 channel driving control (36 channel for vehicle lights, 8 channel for 

pedestrian lights). GPS time synchronization, traffic actuation, green wave optional, 

Ethernet/ WIFI connectivity possible, real time vehicle analysis, Pedestrian/ pelican button 

operation supported, wifi setting, setting via hand held or PC software, Mobile App remote 

monitoring and time plan setting, Multi-MCU, modular design, compact and reasonable 

structure, easy to maintain and expand functionality. Output Module with SSR, Night 

flashing Mode, working voltage: 110VAC/220VAC, with IP-55 powder coated High quality 

MS sheet Cabinet 16 gauge with Lock & Key arrangements, proper ventilation arrangement 

complete in all aspects.Impoted) and as directed by the Engineer Incharge 

 
Supply, Installation of 3 Aspect 300 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green modules, phantom 

light reduction, colour stability, operation volages 230V-240V and power consumption 12 - 

15 Watt i/c imported polycarbonated housing or Alluminium Die Cast, with hood / visor door 

etc including wiring termination, testing and commissioning complete in all respect 

(Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light or 

Equivalent and as directed by the Engineer Incharge 

 
 
 
 
 

Each 

 
 
 
 
 
 
 
 
 

Each 

 
 
 
 
 

1.00 

 
 
 
 
 
 
 
 
 

8.00 

   



 

 
 
 

3 

 
 
 
 
 
 

 
4 

 
 
 
 
 
 

 
5 

 
 
 
 
 

6 

 
 
 
 

7 

 
 
 

NSI-3 

 
 
 
 
 
 

 
NSI-4 

 
 
 
 
 
 

 
NSI-5 

 
 
 
 
 

NSI-6 

 
 
 
 

NSI-7 

Supply, Installation of 3 Aspect 200 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green modules, phantom 

light reduction, colour stability, operation volages 230V-240V and power consumption 8 - 

10 Watt i/c imported polycarbonated housing or Alluminium Die Cast, with hood / visor door 

etc including wiring termination, testing and commissioning complete in all respect 

(Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/Sinowatcher/ GE / DIA Light or 

Equivalent and as directed by the Engineer Incharge 

 
Supply, Installation of 1 Aspect 300 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green 3 in 1 Arrow 

modules, phantom light reduction, colour stability, operation volages 230V-240V and power 

consumption 10 - 12 Watt i/c imported polycarbonated housing or Alluminium Die Cast, 

with hood / visor door etc including wiring termination, testing and commissioning complete 

in all respect (Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ 

DIA Light or Equivalent and as directed by the Engineer Incharge 

Supply, Installation of 2 Aspect Pedestrian Light, Light Emitting Diode (LED) optical System 

(Central Light Source)/High Intensity with Red, Green Pedestrian modules, phantom light 

reduction, colour stability, operation volages 230V-240V and power consumption 10 - 12 

Watt i/c imported polycarbonated housing, with hood / visor door etc including wiring 

termination, testing and commissioning complete in all respect (Imported) Brand: LASIM 

AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light or Equivalent and as directed 

by the Engineer Incharge 

 
Supply, Installation of High Voltage Wired Blind Clock with Pedestrian push button,display 

symbol:Wait,and print symbol:Red hand,with normally sound,working ,5pcs wires 

connection with wired output.Volume adjustable voltage:220VAC and as directed by the 

Engineer Incharge 

 
 
Supply, Installation of Intelligent UTC controller compatible Count Down Meter with Digit 

199 (2.5 Digit) LED type made of MS Sheet Body, Gasket, hood / visor, set of Mounting / 

hanging Brackets Complete and as directed by the Engineer Incharge 

 
 
 

Each 

 
 
 
 
 
 

 
Each 

 
 
 
 
 
 

 
Each 

 
 
 
 
 

Each 

 
 
 
 
Each 

 
 
 

5.00 

 
 
 
 
 
 

 
8.00 

 
 
 
 
 
 

 
8.00 

 
 
 
 
 

8.00 

 
 
 
 

5.00 

   



 

 

8 

 
 
 

9 

 
 

10 

 
 

 
11 

 
 
 

12 

 
 
 

13 

 
 

14 

 

15 

 
 
 

16 

 

NSI-8 

 
 
 

NSI-9 

 
 

NSI-10 

 
 

 
NSI-11 

 
 
 

NSI-12 

 
 
 

NSI-13 

 
 

NSI-14 

NSI-15 

 
NSI-16 

Providing and fixing of Single Standard Straight Pole with 10 feet height GI Pipe 4" Dia 

complete with base plate and stiffener as per standard given i/c paint and as directed by the 

Engineer Incharge 

Providing and fixing of Single Standard Straight Pole with 15 feet height GI Pipe 4" Dia 

complete with base plate and stiffener as per standard given i/c paint and as directed by the 

Engineer Incharge 

Providing and fixing of cantiliver Single Arm, 6m high pole of 5 inch / 3 inch dia GI pipe with 

Base plate 400 x 400 x 18mm thick with 4 nos 1/2'' thickness with pole cap as per drawing 

given i/c with 4 nos 3/8'' stiffners 1 ft long and i/c paint and as directed by the Engineer 

Incharge 

Providing and fixing of cantiliver Double Arm, 6m high pole of 5 inch / 3 inch dia GI pipe 

with Base plate 400 x 400 x 18mm thick with 4 nos 1/2'' thickness with pole cap as per 

drawing given i/c with 4 nos 3/8'' stiffners 1 ft long and i/c paint and as directed by the 

Engineer Incharge 

 
Foundation Making for centiliver pole traffic pole including 1'' Dia 4ft long J-Bolts nuts 

washers inclusive of sundry material like cement, sand, concrete with paint and lab our 

charges and as directed by the Engineer Incharge 

 

Foundation Making for standard traffic pole including 3/4'' Dia 2.5ft long J-Bolts nuts 

washers inclusive of Sundaryof sundry material like cement, sand, concrete (PCC) with 

paint and labour charges and as directed by the Engineer Incharge 

 
Construction of 2'x2'x2' inner draw pits with PCC cover and as directed by the Engineer 

Incharge 

Foundation making for controller inclusive of sundry material like cement sand concrete i/c 

painting and labor charges and as directed by the Engineer Incharge 

 

Metallic road cut 4" - 6" depth, Providing /laying of PVC Pipe (Polyethlene) without joint 1- 

1/2" / 2” dia including road cutting and refilling 1:2:4 cement, Crush Stone, sand as per site 

requirment and as directed by the Engineer Incharge 

 

Each 

 
 
 

Each 

 
 

Each 

 
 

 
Each 

 
 
 

Each 

 
 
 

Each 

 
 

Each 

Each 

 

Per 

RFT 

 

5.00 

 
 
 

1.00 

 
 

4.00 

 
 

 
8.00 

 
 
 

4.00 

 
 
 

1.00 

 
 

3.00 

 

1.00 

 
 
 

670.00 

   



 

 

17 

 
 
 

18 

 
 
 
 
 
 

19 

 
 
 
 
 
 

20 

 

NSI-17 

 
 
 

NSI-18 

 
 
 
 
 
 

NSI-19 

 
 
 
 
 
 

NSI-20 

Providing , laying testing and commisioning of flexible Multicore PVC insulated sheathed 

copper conducter cable (New Age , Pakistan cable, Age or Pioneer, Fast Cable ) 0.50mm2 

1mm2 multicore as per site requirement and as directed by the Engineer Incharge 

 
Providing earth upto water level with 16mm Dia and one meter long copper rod connected 

with 8 mm wire as per Requirement and as directed by the Engineer Incharge 

 
Providing & installation of Pure Sine Wave Power Inverter having Flexible configuration 12 

volts with operating temperature 0-55C, overload Protection, LCD Display, Reverse polarity 

protection by Fuse/ Diode, Output Short Circuit protection, Temperature Protection, Input 

(Low/ High) Voltage Protection, Input & Output isolated, Multi Stage Charger, Auto 

Temperature fan, Low Battery Alarm & Shutdown Fast Action, AC Synchronized transfer 

Switch having board configuration Facility with Maintenance Free Batteries 12 volt; 1110 

AH x 2 No. high standard deep cell charging, have a long life maintenance free life span 

with weather/ Temprature proof, Theft Proof battery storage underground arrangement 

complete in all respect and as directed by the Engineer Incharge 

 
Retermination of Complete Intersection including Connetor Strip, Testing and 

Commsioning the Existing pre laid Cabling as site, includes grouping in junction box as well 

controller and as directed by the Engineer Incharge 

 
Per 

RFT 

 

 
Each 

 
 
 
 
 
 

Each 

 
 
 
 
 
 

Job 

 

1,290.00 

 
 
 

1.00 

 
 
 
 
 
 

1.00 

 
 
 
 
 
 

1.00 

   

Total Amount (Rs.) 
  



 

B Video Based Actuated traffic Signal Equipment. (For Full ITS Functionality) 

 
21 

 
 
 

22 

 
 
 

 
23 

 
 
 

24 

 

 
25 

 
 
 
26 

 
 

 
27 

 
NSI-21 

 
 
 

NSI-22 

 
 
 

 
NSI-23 

 
 
 

NSI-24 

 

 
NSI-25 

 
 
 

NSI-26 

 
 

 
NSI-27 

Providing/Installation of 4G router for remote data communication supporting Intelligent 

Urban advanced traffic signal controllers communication protocols and as directed by the 

Engineer Incharge 

 
Providing/Installation of Camera Detector Controller; 4 camera detector signal input; 16 

channel optical relay output; 4 error signal; output interface: RS485; operating voltage:12- 

42VAC complete in all respect and as directed by the Engineer Incharge 

 

 
Providing/Installation of IP-56 camera detectors with Max 8 Detection Zones,Vehicle 

presence + data+ video, Resolution: 640x480 pixels, Aluminum weather proof housing with 

operating voltage:12-42VAC and as directed by the Engineer Incharge 
 

Providing/Installation of IP-56 Antennas for Camera wireless operation, 16 channels, 

working voltage: 24VDC, with POE output to camera detector and as directed by the 

Engineer Incharge 
 

Providing/Installation of Video pusher/ Network vedio recorder for data transmission and 

stoage and as directed by the Engineer Incharge 

 
Providing/Installation of PGETR Conversion power supply 220VAC to 24VDC. Connect 

camera to output board then its High voltage contorller can working with low voltage 

camera detector and as directed by the Engineer Incharge 

 
Central Control Room Server Software for system surviellance, control and operation. (Per 

intersection cost) and as directed by the Engineer Incharge 

 
Each 

 
 
 

Each 

 
 
 

 
Each 

 
 
 

Each 

 

 
Each 

 
 
 
Each 

 
 

 
Each 

 
1.00 

 
 
 

1.00 

 
 
 

 
4.00 

 
 
 

5.00 

 

 
1.00 

 
 
 

5.00 

 
 

 
1.00 

   

 

Total Amount (Rs.) 
  



 

LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (BHED PULLI CHOWK SK # 05) 

ENGINEER COST ESTIMATE 

SUMMARY OF COST 

BILL 

NO 

 
DESCRIPTION 

 
Amount (Rs.) 

1 BILL NO: 1 ROAD WORK  

2 BILL # 02 DRAIN WORK  

3 BILL # 03 OPTICAL FIBER CABLE (OFC)  

4 
BILL # 4 INTELLIGENT TRAFFIC SIGNAL INTERSECTION EQUIPMENTS 

COMPLETE IN ALL RESPECT IN SIALKOT CITY AREA. 

 

5 BILL # 05 ENVIRONMENTAL MANAGEMENT COST 534,500.00 

6 BILL # 06 SHIFTING OF SERVICES SESCO, SNGPL, PTCL etc. (P.S): 1,000,000.00 

7 BILL # 07CREDIT OF EXISTING MATERIAL 
 

Total amount (RS.)  

 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (BHED PULLI CHOWK SK # 05) 

ENGINEER COST ESTIMATE 

 

 

(MRS 2nd 

Bi-Annual 

2022) 

Chap#/Item 

 
DESCRIPTION 

 
Unit 

 
QTY 

Rate (Rs.)  
AMOUNT (Rs.) 

In Figure In Words 

BILL NO: 1 ROAD WORK 
 

Ch. # 04 

Item # 46 

Dismantling and removing road pavement, etc., including 

screening and stacking of by products upto one chain lead (30 

metre). (With Transportation) 

 
100Cft 

 
180.00 

   

 Earthwork excavation in ashes, sand and soft soil or silt   

Ch. 3 Item 2 clearance, undressed lead upto 50 ft (15 metre). (With 1000 Cft 71.83 

 Transportation)   

 Cold milling of asphalt layer/concrete surface of specified   

 thickness,loading of debris onto haul trucks via conveyor system   

Ch. # 18 

Item # 12/(iv) 

and disposal at appropriate place i/c the charges of self propelled 

milling machine of specified size, dumper, pump, water lorry, 

compressor and Tungsten Carbide Bits etc complete in all respect 

 
Per Sft 

 
110,670.00 

 as approved by Engineer Incharge (With   

 Transportation)   

 (iv) 0 ~ 4" thick   

 a) Providing and laying Base Course of crushed stone aggregate   

 of approved quality and grade, and supply and spreading of stone   

Ch # 18 

Item # 04/(a) 

screening, including placing, mixing, spreading and compaction of 

base course material to required depth, camber and grade to 

achieve 100% maximum modified AASHO dry density, including 

 

100Cft. 
 

68.78 

 carriage of all materials to site of work except gravel and.   

 aggregate   

Ch. # 18 

Item # 06 

Providing and laying Bituminous Priming Coat, using 10 lbs. 

kerosene oil and 10 lbs. binder per 100 Sft. or 0.5 Kg kerosene 

and 0.5 Kg binder per square metre. 

 
100Sft 

 
1,106.70 

Ch. # 18 

Item # 07 

Providing and laying Bituminous Tack Coat, using 10 lbs. of 

bitumen per 100 Sft (0.49 Kg of bitumen per sq.m.) 
100Sft 1,106.70 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (BHED PULLI CHOWK SK # 05) 

ENGINEER COST ESTIMATE 

 

 

 Providing and laying plant premixed bituminous carpet, Base      

Ch. # 18 

Item # 10/(iii) 

Course including compaction and finishing to required camber, 

grade and density. 4% Bitumen (Excluding carriage of crushed 

stone aggregate/bajri from Kirana Hill Quarry sargodha) . (3" 

100Sft  
1,106.70 

 Thickness)   

 Providing and laying plant premixed bituminous carpet, Wearing   

Ch. # 18 

Item # 10/(iv) 

Course including compaction and finishing to required camber, 

grade and density.4.5% Bitumen (Excluding carriage of crushed 

stone aggregate/bajri from Kirana Hill Quarry sargodha) . 

(2"Thickness) 

100Sft  
1,106.70 

 Carriage of 100 Cft. (2.83 cu.m) of all materials like stone   

Ch. 01 Item 
#01 

16.1aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150 
Cft. (4.25 cu.m) of timber, by truck or by any other means owned 

100 Cft 553.35 

 by the contractor.   

 Providing and laying Tuff pavers, having 7000 PSI ,crushing   

Ch. # 10 

Item # 41/(c 

) 

strength of approved manufacturer, over 2" to 3" sand cushion i /c 

grouting with sand in joints i/c finishing to require slope. Complete 

in all respect. 
(50% Grey / 50% Coloured) 

 
P.Sft 

 
38,689.82 

 c) 80-mm thick   

 
Providing and fixing precast Edge Kerb Stone (4"to 6" thick), of 

  

Ch. # 06 3500 PSICompressive Strength, embeded in PCC 1:2:4 over lean   

Item # 52 concrete 1:4:8 etc complete in all respect Per Rft 8,648.00 

(b)/(i) b) With Painting   

 (ii) 18" high   



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (BHED PULLI CHOWK SK # 05) 

ENGINEER COST ESTIMATE 

 

 

 
 

Ch. # 18 

Item # 28 

A/(iii) 

 

Providing & fixing Cat Eyes of size 4" x 4" x 3/4" duly casted with 

specified material having plastic strip containing mini retro- 

reflective glass beads of color white/red/yellow having specifid 

reflections , quality & shape i/c the cost of self built in 12 mm 

diax120 mm long steel zinc plated nail,fixing to road with epoxy/ 

hammering with separate nail complete. (A) Dual-Directional 

(iii) Micro Cube Corner Spark glow reflectors 

 
 
 

Each 

 
 
 

1,644.44 

   

 

Ch. # 13 

Item # 36/(ii) 

Painting Traffic Lane Marking of specified width (1.5mm thick), 

with Thermoplastic (TP) Paint including Glass Beads, complete in 

all respect, as approved and directed by Engineer incharge 

(ii) 6" 

 

 
Per Rft 

 

 
14,800.00 

 
 
 
 

 
Ch. # 18 

Item # 38 

A/(i) 

Providing and fixing Full width Gantry comprising of 3 mm thick GI 

sheet (Z-275) fixed over double front and back truss made with 

Top & bottom chords of MSangle iron L-100x100x10 mm, webs 

and struts of L 65x65x8 mm welded with top and bottom truss of 

webs and struts of 

65x65x8 mm duly supported on specified vertical posts of double 

columns of MS pipe of size 7500x219x8 mm thick duly welded 

with Base plate of 600x400x50 mm with MS stiffners of 

350x150x15 mm thick MS sheet for each column fixed in prelaid 

RCC footing i/c the cost of polyurethene Paint to MS skeleton but 

excluding the cost of lettering/printing as approved and directed 

by the Engineer Incharge a 

(i) Two Supports 

 
 
 
 
 

 
P.Sft 

 
 
 
 
 

 
150.00 

 
 

Ch. # 18 

Item # 

25/(a/i) 

Providing, fabrication and fixing pole mounted Direction Board / 

road delineator of any shape and size, with pecified Sheet and 

thickness, supported with G.I Channel, (excluding the cost of 

vertical post and painting) etc complete in all respect. 

(a) RECTANGULAR SHAPE 

(i) 12-48 sft 

 
 
 

P.Sft 

 
 
 

200.00 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (BHED PULLI CHOWK SK # 05) 

ENGINEER COST ESTIMATE 

 

 

 

Ch. # 18 

Item # 27/(c 

) 

Providing, fabrication and fixing Vertical Post comprising of 

medium quality G.I Pipe of specified diameter, including the cost 

of clamping arrangements, top cover, hold fasts embeded in PCC 

1:2:4 etc complete in all respect. 

(c) 4 inch diameter 

 
 

P.Rft 

 
 

100.00 

   

Total Amount (Rs.) 
  

 
NSI-08 

Providing and laying of Garden Soil 300mm deep complete in all 

respects 

 
Cft 

 
70.91 

   

Total Amount (Rs.) 
  



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (BHED PULLI CHOWK SK # 05) 

ENGINEER COST ESTIMATE 

 

 

BILL # 02 DRAIN WORK 

Ch. # 04 

Item # 20 

 
Ch. # 04 

Item #19/(c) 

Ch. # 04 

Item # 13 
 

Ch. # 04 

Item # 19/a 

 

 
Ch. # 03 

Item #10/(i) 

 

 
Ch. # 03 

Item # 27 

Ch. 7/30 

 
Ch. # 06 

Item # 05/(i) 

 
 

 
Ch. # 06 

Item # 05/(h) 

 
 

Ch. # 07 

Item # 04 

Dismantling cement concrete reinforced, separating reinforcement 

from concrete,cleaning and straightening the same. 

 

Dismantling cement concrete plain 

c) Dismantling cement concrete 1:2:4 plain. 

 
Dismantling brick work in lime or cement mortar. 

 
Dismantling in lime or cement mortar. 

(a) Cement Concrete Plain 1:4:8 

Earthwork excavation in irrigation channels, drains, etc. to 

designed section, grades and profiles, excavated material 

disposed off and dressed within 50 ft. (15 m) lead:- (With 

Transportation) 

i) Ordinary 

 
Extra for slush or Daldal including dewatering. 

 
Supplying and filling Sand 

 
Cement concrete plain including placing, compacting, finishing 

and curing complete (including screening and 

washing of stone aggregate): 

(i) Ratio 1: 4: 8 

 

Cement concrete plain including placing, compacting, finishing 

and curing complete (including screening and washing of stone 

aggregate): (h) Ratio 1: 3: 6 

 
Pacca brick work in foundation and plinth in:- 

(i) Cement, sand mortar:- Ratio 1:3 

 
100Cft 

 
 

100Cft. 

 

100Cft. 

 
 

100Cft. 

 
 

 
1000 Cft 

 
 
 

1000 Cft 

 
100 Cft 

 
 

100Cft 

 
 
 
 

100Cft 

 
 
 

100Cft 

 
6.67 

 
 

1.88 

 

37.50 

 
 

6.66 

 
 

 
15.39 

 
 
 

2.00 

 
20.00 

 
 

28.83 

 
 
 
 

53.60 

 
 
 

255.39 

   



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (BHED PULLI CHOWK SK # 05) 

 

ENGINEER COST ESTIMATE 

 

Ch # 11 

Item #8/(b) 

 
 

Ch # 06 

Item # 06 

 
 
 

 
Ch. # 06 

Item # 11/(ii) 

 
 
 

Ch. 01 Item 

#01 

 
 

Ch # 21 

Item # 15 

Cement plaster 1:3 upto 20' (6.00 m) height :- 

b) ½" (13 mm) thick 

 

(a) (i ) Rei nf orced cement concret e i n roof sl ab, beams, 

columns lintels, girders and other structural members laid in situ 

or precast laid in position, or prestressed members cast in situ, 

complete in all respects:- (3) Type C (nominal mix 1: 2: 4) 

 
Fabrication of mild steel reinforcement for cement concrete, 

including cutting, bending, laying in position, making joints and 

fastenings, including cost of binding wire and labour charges for 

binding of steel reinforcement (also includes removal of rust from 

bars): 

(ii) Deformed bars (Grade-60) 

Carriage of 100 Cft. (2.83 cu.m) of all materials like stone 

16.1aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150 

Cft. (4.25 cu.m) of timber, by truck or by any other means owned 

by the contractor. (Carriage 200 Km) 

 
Providing and fixing 6"(150mm) thick R.C.C manhole cover 

 

550mm (22") i/c C.I frame weighing 37.324 Kg as per standard 

drawing STD/PD No. 6 of 1977complete in all respects. 

 
100 Sft. 

 
 
 

Per Cft 

 
 
 
 

 
100 kg 

 
 
 
 

100 Cft 

 
 
 

Per Set 

 
216.20 

 
 
 

6,125.67 

 
 
 
 

 
333.24 

 
 
 
 

130.75 

 
 
 

20.00 

   

Total Amount (Rs.) 
  

BILL # 4 CREDIT OF EXISTING MATERIAL 
 

1 
 

2 

Recovery against Existing Brick Work 

 
Recovery against Existing Steel 

No 
 

Tonne 

20,250.00 
 

1.04 

   

Total Amount (Rs.)   



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (BHED PULLI CHOWK SK # 05) 

 

 

BILL OF QUANTITES 
 

Sr. 

No. 

(MRS 2nd 
Bi-Annual 

2022) 

Chap#/Item 
# 

 

DESCRIPTION 

 

Unit 

 

QTY 

Rate (Rs.) 
 

AMOUNT 

(Rs.) 
In Figure In Words 

 
 
 
 
 

1 

 
 
 
 
 
 
 
 
 

2 

 
 
 
 
 

NSI-1 

 
 
 
 
 
 
 
 
 

NSI-2 

 
Providing/Installation of Intelligent Urban advanced traffic signal controller (Imported) The 

max channel is 44 channel driving control (36 channel for vehicle lights, 8 channel for 

pedestrian lights). GPS time synchronization, traffic actuation, green wave optional, 

Ethernet/ WIFI connectivity possible, real time vehicle analysis, Pedestrian/ pelican button 

operation supported, wifi setting, setting via hand held or PC software, Mobile App remote 

monitoring and time plan setting, Multi-MCU, modular design, compact and reasonable 

structure, easy to maintain and expand functionality. Output Module with SSR, Night 

flashing Mode, working voltage: 110VAC/220VAC, with IP-55 powder coated High quality 

MS sheet Cabinet 16 gauge with Lock & Key arrangements, proper ventilation arrangement 

complete in all aspects.Impoted) and as directed by the Engineer Incharge 

 
Supply, Installation of 3 Aspect 300 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green modules, phantom 

light reduction, colour stability, operation volages 230V-240V and power consumption 12 - 

15 Watt i/c imported polycarbonated housing or Alluminium Die Cast, with hood / visor door 

etc including wiring termination, testing and commissioning complete in all respect 

(Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light or 

Equivalent and as directed by the Engineer Incharge 

 
 
 
 
 

Each 

 
 
 
 
 
 
 
 
 

Each 

 
 
 
 
 

1.00 

 
 
 
 
 
 
 
 
 

8.00 

   



 

 
 
 

3 

 
 
 
 
 
 

 
4 

 
 
 
 
 
 

 
5 

 
 
 
 
 

6 

 
 
 
 

7 

 
 
 

NSI-3 

 
 
 
 
 
 

 
NSI-4 

 
 
 
 
 
 

 
NSI-5 

 
 
 
 
 

NSI-6 

 
 
 
 

NSI-7 

Supply, Installation of 3 Aspect 200 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green modules, phantom 

light reduction, colour stability, operation volages 230V-240V and power consumption 8 - 

10 Watt i/c imported polycarbonated housing or Alluminium Die Cast, with hood / visor door 

etc including wiring termination, testing and commissioning complete in all respect 

(Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/Sinowatcher/ GE / DIA Light or 

Equivalent and as directed by the Engineer Incharge 

 
Supply, Installation of 1 Aspect 300 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green 3 in 1 Arrow 

modules, phantom light reduction, colour stability, operation volages 230V-240V and power 

consumption 10 - 12 Watt i/c imported polycarbonated housing or Alluminium Die Cast, 

with hood / visor door etc including wiring termination, testing and commissioning complete 

in all respect (Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ 

DIA Light or Equivalent and as directed by the Engineer Incharge 

Supply, Installation of 2 Aspect Pedestrian Light, Light Emitting Diode (LED) optical System 

(Central Light Source)/High Intensity with Red, Green Pedestrian modules, phantom light 

reduction, colour stability, operation volages 230V-240V and power consumption 10 - 12 

Watt i/c imported polycarbonated housing, with hood / visor door etc including wiring 

termination, testing and commissioning complete in all respect (Imported) Brand: LASIM 

AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light or Equivalent and as directed 

by the Engineer Incharge 

 
Supply, Installation of High Voltage Wired Blind Clock with Pedestrian push button,display 

symbol:Wait,and print symbol:Red hand,with normally sound,working ,5pcs wires 

connection with wired output.Volume adjustable voltage:220VAC and as directed by the 

Engineer Incharge 

 
 
Supply, Installation of Intelligent UTC controller compatible Count Down Meter with Digit 

199 (2.5 Digit) LED type made of MS Sheet Body, Gasket, hood / visor, set of Mounting / 

hanging Brackets Complete and as directed by the Engineer Incharge 

 
 
 

Each 

 
 
 
 
 
 

 
Each 

 
 
 
 
 
 

 
Each 

 
 
 
 
 

Each 

 
 
 
 
Each 

 
 
 

5.00 

 
 
 
 
 
 

 
8.00 

 
 
 
 
 
 

 
4.00 

 
 
 
 
 

4.00 

 
 
 
 

4.00 

   



 

 

8 

 
 
 

9 

 
 

10 

 
 

 
11 

 
 
 

12 

 
 
 

13 

 
 

14 

 

15 

 
 
 

16 

 

NSI-8 

 
 
 

NSI-9 

 
 

NSI-10 

 
 

 
NSI-11 

 
 
 

NSI-12 

 
 
 

NSI-13 

 
 

NSI-14 

NSI-15 

 
NSI-16 

Providing and fixing of Single Standard Straight Pole with 10 feet height GI Pipe 4" Dia 

complete with base plate and stiffener as per standard given i/c paint and as directed by the 

Engineer Incharge 

Providing and fixing of Single Standard Straight Pole with 15 feet height GI Pipe 4" Dia 

complete with base plate and stiffener as per standard given i/c paint and as directed by the 

Engineer Incharge 

Providing and fixing of cantiliver Single Arm, 6m high pole of 5 inch / 3 inch dia GI pipe with 

Base plate 400 x 400 x 18mm thick with 4 nos 1/2'' thickness with pole cap as per drawing 

given i/c with 4 nos 3/8'' stiffners 1 ft long and i/c paint and as directed by the Engineer 

Incharge 

Providing and fixing of cantiliver Double Arm, 6m high pole of 5 inch / 3 inch dia GI pipe 

with Base plate 400 x 400 x 18mm thick with 4 nos 1/2'' thickness with pole cap as per 

drawing given i/c with 4 nos 3/8'' stiffners 1 ft long and i/c paint and as directed by the 

Engineer Incharge 

 
Foundation Making for centiliver pole traffic pole including 1'' Dia 4ft long J-Bolts nuts 

washers inclusive of sundry material like cement, sand, concrete with paint and lab our 

charges and as directed by the Engineer Incharge 

 

Foundation Making for standard traffic pole including 3/4'' Dia 2.5ft long J-Bolts nuts 

washers inclusive of Sundaryof sundry material like cement, sand, concrete (PCC) with 

paint and labour charges and as directed by the Engineer Incharge 

 
Construction of 2'x2'x2' inner draw pits with PCC cover and as directed by the Engineer 

Incharge 

Foundation making for controller inclusive of sundry material like cement sand concrete i/c 

painting and labor charges and as directed by the Engineer Incharge 

 

Metallic road cut 4" - 6" depth, Providing /laying of PVC Pipe (Polyethlene) without joint 1- 

1/2" / 2” dia including road cutting and refilling 1:2:4 cement, Crush Stone, sand as per site 

requirment and as directed by the Engineer Incharge 

 

Each 

 
 
 

Each 

 
 

Each 

 
 

 
Each 

 
 
 

Each 

 
 
 

Each 

 
 

Each 

Each 

 

Per 

RFT 

 

4.00 

 
 
 

1.00 

 
 

4.00 

 
 

 
8.00 

 
 
 

4.00 

 
 
 

1.00 

 
 

2.00 

 

1.00 

 
 
 

530.00 

   



 

 

17 

 
 
 

18 

 
 
 
 
 
 

19 

 
 
 
 
 
 

20 

 

NSI-17 

 
 
 

NSI-18 

 
 
 
 
 
 

NSI-19 

 
 
 
 
 
 

NSI-20 

Providing , laying testing and commisioning of flexible Multicore PVC insulated sheathed 

copper conducter cable (New Age , Pakistan cable, Age or Pioneer, Fast Cable ) 0.50mm2 

1mm2 multicore as per site requirement and as directed by the Engineer Incharge 

 
Providing earth upto water level with 16mm Dia and one meter long copper rod connected 

with 8 mm wire as per Requirement and as directed by the Engineer Incharge 

 
Providing & installation of Pure Sine Wave Power Inverter having Flexible configuration 12 

volts with operating temperature 0-55C, overload Protection, LCD Display, Reverse polarity 

protection by Fuse/ Diode, Output Short Circuit protection, Temperature Protection, Input 

(Low/ High) Voltage Protection, Input & Output isolated, Multi Stage Charger, Auto 

Temperature fan, Low Battery Alarm & Shutdown Fast Action, AC Synchronized transfer 

Switch having board configuration Facility with Maintenance Free Batteries 12 volt; 1110 

AH x 2 No. high standard deep cell charging, have a long life maintenance free life span 

with weather/ Temprature proof, Theft Proof battery storage underground arrangement 

complete in all respect and as directed by the Engineer Incharge 

 
Retermination of Complete Intersection including Connetor Strip, Testing and 

Commsioning the Existing pre laid Cabling as site, includes grouping in junction box as well 

controller and as directed by the Engineer Incharge 

 
Per 

RFT 

 

 
Each 

 
 
 
 
 
 

Each 

 
 
 
 
 
 

Job 

 

1,080.0 

 
 
 

1.00 

 
 
 
 
 
 

1.00 

 
 
 
 
 
 

1.00 

   

Total Amount (Rs.) 
  



 

B Video Based Actuated traffic Signal Equipment. (For Full ITS Functionality) 

 
21 

 
 
 

22 

 
 
 

 
23 

 
 
 

24 

 

 
25 

 
 
 
26 

 
 

 
27 

 
NSI-21 

 
 
 

NSI-22 

 
 
 

 
NSI-23 

 
 
 

NSI-24 

 

 
NSI-25 

 
 
 

NSI-26 

 
 

 
NSI-27 

Providing/Installation of 4G router for remote data communication supporting Intelligent 

Urban advanced traffic signal controllers communication protocols and as directed by the 

Engineer Incharge 

 
Providing/Installation of Camera Detector Controller; 4 camera detector signal input; 16 

channel optical relay output; 4 error signal; output interface: RS485; operating voltage:12- 

42VAC complete in all respect and as directed by the Engineer Incharge 

 

 
Providing/Installation of IP-56 camera detectors with Max 8 Detection Zones,Vehicle 

presence + data+ video, Resolution: 640x480 pixels, Aluminum weather proof housing with 

operating voltage:12-42VAC and as directed by the Engineer Incharge 
 

Providing/Installation of IP-56 Antennas for Camera wireless operation, 16 channels, 

working voltage: 24VDC, with POE output to camera detector and as directed by the 

Engineer Incharge 
 

Providing/Installation of Video pusher/ Network vedio recorder for data transmission and 

stoage and as directed by the Engineer Incharge 

 
Providing/Installation of PGETR Conversion power supply 220VAC to 24VDC. Connect 

camera to output board then its High voltage contorller can working with low voltage 

camera detector and as directed by the Engineer Incharge 

 
Central Control Room Server Software for system surviellance, control and operation. (Per 

intersection cost) and as directed by the Engineer Incharge 

 
Each 

 
 
 

Each 

 
 
 

 
Each 

 
 
 

Each 

 

 
Each 

 
 
 
Each 

 
 

 
Each 

 
1.00 

 
 
 

1.00 

 
 
 

 
4.00 

 
 
 

5.00 

 

 
1.00 

 
 
 

5.00 

 
 

 
1.00 

   

 

Total Amount (Rs.) 
  



 

LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (RANGPURA CHOWK SK # 06) 

SUMMARY OF COST 
 

BILL 

NO 
DESCRIPTION Amount (Rs.) 

1 BILL NO: 1 ROAD WORK 
 

2 BILL # 02 DRAIN WORK 
 

3 BILL # 03 OPTICAL FIBER CABLE (OFC) 
 

 
4 

BILL # 4 INTELLIGENT TRAFFIC SIGNAL INTERSECTION EQUIPMENTS 

COMPLETE IN ALL RESPECT IN SIALKOT CITY AREA. 

 

5 BILL # 05 ENVIRONMENTAL MANAGEMENT COST 534,500.00 

6 BILL # 06 SHIFTING OF SERVICES SESCO, SNGPL, PTCL etc. (P.S): 1,000,000.00 

7 BILL # 07CREDIT OF EXISTING MATERIAL 
 

Total amount (RS.) 
 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (RANGPURA CHOWK SK # 06) 

ENGINEER COST ESTIMATE 

 

 

(MRS 2nd 

Bi-Annual 

2022) 

Chap#/Item 

 

DESCRIPTION 

 

Unit 

 

QTY 

Rate (Rs.) 
AMOUNT 

(Rs.) In Figure In Words 

BILL NO: 1 ROAD WORK 
 

 

Ch. # 04 

Item # 46 

Dismantling and removing road pavement, etc., including 

screening and stacking of by products upto one chain lead (30 

metre). (With Transportation) 

 
100Cft 

 
135.00 

   

 Earthwork excavation in ashes, sand and soft soil or silt   

Ch. 3 Item 2 clearance, undressed lead upto 50 ft (15 metre). (With 1000 Cft 18.30 

 Transportation)   

 Cold milling of asphalt layer/concrete surface of specified   

 thickness,loading of debris onto haul trucks via conveyor system   

 and disposal at appropriate place i/c the charges of self propelled   

Ch. # 18 

Item # 12/(iv) 

milling machine of specified size, dumper, pump, water lorry, 

compressor and Tungsten Carbide Bits etc complete in all respect 

as approved by Engineer Incharge (With 

Per Sft 74,880.00 

 Transportation)   

 (iv) 0 ~ 4" thick   

 a) Providing and laying Base Course of crushed stone aggregate   

 of approved quality and grade, and supply and spreading of stone   

Ch # 18 

Item # 04/(a) 

screening, including placing, mixing, spreading and compaction of 

base course material to required depth, camber and grade to 

achieve 100% maximum modified AASHO dry density, including 

 
100Cft. 

 
33.71 

 carriage of all materials to site of work except gravel and.   

 aggregate   

 

Ch. # 18 

Item # 06 

Providing and laying Bituminous Priming Coat, using 10 lbs. 

kerosene oil and 10 lbs. binder per 100 Sft. or 0.5 Kg kerosene 

and 0.5 Kg binder per square metre. 

 
100Sft 

 
748.80 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (RANGPURA CHOWK SK # 06) 

ENGINEER COST ESTIMATE 

 

 

Ch. # 18 

Item # 07 

Providing and laying Bituminous Tack Coat, using 10 lbs. of 

bitumen per 100 Sft (0.49 Kg of bitumen per sq.m.) 

 
100Sft 

 
748.80 

   

 
Providing and laying plant premixed bituminous carpet, Base 

  

Ch. # 18 

Item # 10/(iii) 

Course including compaction and finishing to required camber, 

grade and density. 4% Bitumen (Excluding carriage of crushed 

stone aggregate/bajri from Kirana Hill Quarry sargodha) . 

100Sft  
748.80 

 (3" Thickness)   

 Providing and laying plant premixed bituminous carpet, Wearing   

 

Ch. # 18 

Item # 10/(iv) 

Course including compaction and finishing to required camber, 

grade and density.4.5% Bitumen (Excluding carriage of crushed 

stone aggregate/bajri from Kirana Hill Quarry sargodha) . 

(2"Thickness) 

100Sft  
748.80 

 
Carriage of 100 Cft. (2.83 cu.m) of all materials like stone 

  

Ch. 01 Item 
#01 

16.1aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150 
Cft. (4.25 cu.m) of timber, by truck or by any other means owned 

100 Cft 374.40 

 by the contractor.   

 
Providing and laying Tuff pavers, having 7000 PSI ,crushing 

  

Ch. # 10 

Item # 41/(c 

) 

strength of approved manufacturer, over 2" to 3" sand cushion i /c 

grouting with sand in joints i/c finishing to require slope. Complete 

in all respect. 

(50% Grey / 50% Coloured) 

 

P.Sft 

 

34,661.72 

 c) 80-mm thick   

 
Providing and fixing precast Edge Kerb Stone (4"to 6" thick), of 

  

Ch. # 06 3500 PSICompressive Strength, embeded in PCC 1:2:4 over lean   

Item # 52 concrete 1:4:8 etc complete in all respect Per Rft 7,748.00 

(b)/(i) b) With Painting   

 (ii) 18" high   



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (RANGPURA CHOWK SK # 06) 

ENGINEER COST ESTIMATE 

 

 

 
 
 

Ch. # 18 

Item # 28 

A/(iii) 

Providing & fixing Cat Eyes of size 4" x 4" x 3/4" duly casted with 

specified material having plastic strip containing mini retro- 

reflective glass beads of color white/red/yellow having specifid 

reflections , quality & shape i/c the cost of self built in 12 mm 

diax120 mm long steel zinc plated nail,fixing to road with epoxy/ 

hammering with separate nail complete. 

(A) Dual-Directional 

(iii) Micro Cube Corner Spark glow reflectors 

 
 
 
 

Each 

 
 
 
 

1,262.44 

   

 
Ch. # 13 

Item # 36/(ii) 

Painting Traffic Lane Marking of specified width (1.5mm thick), 

with Thermoplastic (TP) Paint including Glass Beads, complete in 

all respect, as approved and directed by Engineer incharge 

(ii) 6" 

 
 

Per Rft 

 
 

11,362.00 

 
 
 
 
 

Ch. # 18 

Item # 38 

A/(i) 

Providing and fixing Full width Gantry comprising of 3 mm thick GI 

sheet (Z-275) fixed over double front and back truss made with 

Top & bottom chords of MSangle iron L-100x100x10 mm, webs 

and struts of L 65x65x8 mm welded with top and bottom truss of 

webs and struts of 

65x65x8 mm duly supported on specified vertical posts of double 

columns of MS pipe of size 7500x219x8 mm thick duly welded 

with Base plate of 600x400x50 mm with MS stiffners of 

350x150x15 mm thick MS sheet for each column fixed in prelaid 

RCC footing i/c the cost of polyurethene Paint to MS skeleton but 

excluding the cost of lettering/printing as approved and directed 

by the Engineer Incharge a 

(i) Two Supports 

 
 
 
 
 
 

P.Sft 

 
 
 
 
 
 

150.00 

 

 
Ch. # 18 

Item # 

25/(a/i) 

Providing, fabrication and fixing pole mounted Direction Board / 

road delineator of any shape and size, with pecified Sheet and 

thickness, supported with G.I Channel, (excluding the cost of 

vertical post and painting) etc complete in all respect. 

(a) RECTANGULAR SHAPE 

(i) 12-48 sft 

 
 

 
P.Sft 

 
 

 
200.00 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (RANGPURA CHOWK SK # 06) 

ENGINEER COST ESTIMATE 

 

 

 

Ch. # 18 

Item # 27/(c 

) 

Providing, fabrication and fixing Vertical Post comprising of 

medium quality G.I Pipe of specified diameter, including the cost 

of clamping arrangements, top cover, hold fasts embeded in PCC 

1:2:4 etc complete in all respect. 

(c) 4 inch diameter 

 
 

P.Rft 

 
 

100.00 

   

 
Total Amount (Rs.) 

 

 
NSI-08 

Providing and laying of Garden Soil 300mm deep complete in all 

respects 

 
100 Cft 

 
63.53 

   

 
Total Amount (Rs.) 

 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (RANGPURA CHOWK SK # 06) 

ENGINEER COST ESTIMATE 

 

 

BILL # 02 DRAIN WORK 
 

 

Ch. # 04 

Item # 20 

 

Ch. # 04 

Item #19/(c) 

 
Ch. # 04 

Item # 13 

 
Ch. # 04 

Item # 19/a 

 

 
Ch. # 03 

Item #10/(i) 

 

 
Ch. # 03 

Item # 27 

Ch. 7/30 

 

Ch. # 06 

Item # 05/(i) 

 
 
 

Ch. # 06 

Item # 05/(h) 

 

Dismantling cement concrete reinforced, separating reinforcement 

from concrete,cleaning and straightening the same. 

 

Dismantling cement concrete plain 

c) Dismantling cement concrete 1:2:4 plain. 

Dismantling brick work in lime or cement mortar. 

Dismantling in lime or cement mortar. 

(a) Cement Concrete Plain 1:4:8 

Earthwork excavation in irrigation channels, drains, etc. to 

designed section, grades and profiles, excavated material 

disposed off and dressed within 50 ft. (15 m) lead:- 

(With Transportation) 

i) Ordinary 

 
Extra for slush or Daldal including dewatering. 

Supplying and filling Sand 

Cement concrete plain including placing, compacting, finishing 

and curing complete (including screening and 

washing of stone aggregate): 

(i) Ratio 1: 4: 8 

 
Cement concrete plain including placing, compacting, finishing 

and curing complete (including screening and washing of stone 

aggregate): (h) Ratio 1: 3: 6 

 
100Cft 

 
 

100Cft. 

 

 
100Cft. 

 
 

100Cft. 

 
 

 
1000 Cft 

 
 

 
1000 Cft 

 
100 Cft 

 
 
 

100Cft 

 
 
 
 

100Cft 

 
6.67 

 
 

1.88 

 

 
37.50 

 
 

6.66 

 
 

 
12.85 

 
 

 
2.00 

 
20.00 

 
 
 

25.83 

 
 
 
 

48.02 

   



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (RANGPURA CHOWK SK # 06) 

ENGINEER COST ESTIMATE 

 

 

 
Ch. # 07 

Item # 04 

 

Ch # 11 

Item #8/(b) 

 
 

 
Ch # 06 

Item # 06 

 
 
 
 
 

Ch. # 06 

Item # 11/(ii) 

 
 
 

 
Ch. 01 Item 

#01 

 
 

Ch # 21 

Item # 15 

 

Pacca brick work in foundation and plinth in:- 

(i) Cement, sand mortar:- Ratio 1:3 

 

Cement plaster 1:3 upto 20' (6.00 m) height :- 

b) ½" (13 mm) thick 

 
 
(a) (i ) Rei nf orced cement concret e i n roof sl ab, beams, 

columns lintels, girders and other structural members laid in situ 

or precast laid in position, or prestressed members cast in situ, 

complete in all respects:- (3) Type C (nominal mix 1: 2: 4) 

 
 

Fabrication of mild steel reinforcement for cement concrete, 

including cutting, bending, laying in position, making joints and 

fastenings, including cost of binding wire and labour charges for 

binding of steel reinforcement (also includes removal of rust from 

bars): 

(ii) Deformed bars (Grade-60) 

 
Carriage of 100 Cft. (2.83 cu.m) of all materials like stone 

16.1aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150 

Cft. (4.25 cu.m) of timber, by truck or by any other means owned 

by the contractor. (Carriage 200 Km) 

 
Providing and fixing 6"(150mm) thick R.C.C manhole cover 

 
550mm (22") i/c C.I frame weighing 37.324 Kg as per standard 

drawing STD/PD No. 6 of 1977complete in all respects. 

 
100Cft 

 
 

100 Sft. 

 
 
 

 
Per Cft 

 
 
 
 
 
 

100 kg 

 
 
 
 

 
100 Cft 

 
 
 

Per Set 

 
228.81 

 
 

193.70 

 
 
 

 
5,488.17 

 
 
 
 
 
 

298.56 

 
 
 
 

 
117.14 

 
 
 

20.00 

   

 
Total Amount (Rs.) 

  



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (RANGPURA CHOWK SK # 06) 

ENGINEER COST ESTIMATE 

 

BILL # 4 CREDIT OF EXISTING MATERIAL 
 

 
1 

 

 
2 

Recovery against Existing Brick Work 

 
 
 

Recovery against Existing Steel 

 
No 

 

 
Tonne 

 
20,250.00 

 

 
1.04 

   

  

Total Amount (Rs.) 
  



 

LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (RANGPURA CHOWK SK # 06) 
 

BILL OF QUANTITES 

 

Sr. 

No. 
(MRS 2nd Bi- 

Annual 2022) 

Chap#/Item# 

 

DESCRIPTION 

 

Unit 

 

QTY 

Rate (Rs.) 
 

AMOUNT 

(Rs.) 
In Figure In Words 

 
 
 
 
 

1 

 
 
 
 
 
 
 
 
 
 

2 

 
 
 
 
 

NSI-1 

 
 
 
 
 
 
 
 
 
 

NSI-2 

 
Providing/Installation of Intelligent Urban advanced traffic signal controller (Imported) The 

max channel is 44 channel driving control (36 channel for vehicle lights, 8 channel for 

pedestrian lights). GPS time synchronization, traffic actuation, green wave optional, Ethernet/ 

WIFI connectivity possible, real time vehicle analysis, Pedestrian/ pelican button operation 

supported, wifi setting, setting via hand held or PC software, Mobile App remote monitoring 

and time plan setting, Multi-MCU, modular design, compact and reasonable structure, easy 

to maintain and expand functionality. Output Module with SSR, Night flashing Mode, working 

voltage: 110VAC/220VAC, with IP-55 powder coated High quality MS sheet Cabinet 16 

gauge with Lock & Key arrangements, proper ventilation arrangement complete in all 

aspects.Impoted) and as directed by the Engineer Incharge 

 
Supply, Installation of 3 Aspect 300 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green modules, phantom 

light reduction, colour stability, operation volages 230V-240V and power consumption 12 - 

15 Watt i/c imported polycarbonated housing or Alluminium Die Cast, with hood / visor door 

etc including wiring termination, testing and commissioning complete in all respect 

(Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light or 

Equivalent and as directed by the Engineer Incharge 

 
 
 
 
 

Each 

 
 
 
 
 
 
 
 
 
 
Each 

 
 
 
 
 

1.00 

 
 
 
 
 
 
 
 
 
 

5.00 

   



 

 
 
 

3 

 
 
 
 
 
 
 

4 

 
 
 
 
 
 

 
5 

 
 
 
 
 
 

6 

 
 
 

 
7 

 
 
 

NSI-3 

 
 
 
 
 
 
 

NSI-4 

 
 
 
 
 
 

 
NSI-5 

 
 
 
 
 
 

NSI-6 

 
 
 

 
NSI-7 

Supply, Installation of 3 Aspect 200 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green modules, phantom 

light reduction, colour stability, operation volages 230V-240V and power consumption 8 - 10 

Watt i/c imported polycarbonated housing or Alluminium Die Cast, with hood / visor door etc 

including wiring termination, testing and commissioning complete in all respect (Imported) 

Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/Sinowatcher/ GE / DIA Light or Equivalent and 

as directed by the Engineer Incharge 

 
Supply, Installation of 1 Aspect 300 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green 3 in 1 Arrow modules, 

phantom light reduction, colour stability, operation volages 230V-240V and power 

consumption 10 - 12 Watt i/c imported polycarbonated housing or Alluminium Die Cast, with 

hood / visor door etc including wiring termination, testing and commissioning complete in all 

respect (Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light 

or Equivalent and as directed by the Engineer Incharge 

Supply, Installation of 2 Aspect Pedestrian Light, Light Emitting Diode (LED) optical System 

(Central Light Source)/High Intensity with Red, Green Pedestrian modules, phantom light 

reduction, colour stability, operation volages 230V-240V and power consumption 10 - 12 

Watt i/c imported polycarbonated housing, with hood / visor door etc including wiring 

termination, testing and commissioning complete in all respect (Imported) Brand: LASIM 

AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light or Equivalent and as directed by 

the Engineer Incharge 

 
Supply, Installation of High Voltage Wired Blind Clock with Pedestrian push button,display 

symbol:Wait,and print symbol:Red hand,with normally sound,working ,5pcs wires connection 

with wired output.Volume adjustable voltage:220VAC and as directed by the Engineer 

Incharge 

 

 
Supply, Installation of Intelligent UTC controller compatible Count Down Meter with Digit 199 

(2.5 Digit) LED type made of MS Sheet Body, Gasket, hood / visor, set of Mounting / 

hanging Brackets Complete and as directed by the Engineer Incharge 

 
 
 

Each 

 
 
 
 
 
 
 

Each 

 
 
 
 
 
 

 
Each 

 
 
 
 
 
 

Each 

 
 
 

 
Each 

 
 
 

3.00 

 
 
 
 
 
 
 

5.00 

 
 
 
 
 
 

 
4.00 

 
 
 
 
 
 

4.00 

 
 
 

 
3.00 

   



 

 

8 

 
 
 

9 

 
 
 

10 

 
 
 

11 

 
 
 

12 

 
 
 

13 

 
 

14 

 

15 

 
 
 
16 

 

NSI-8 

 
 
 

NSI-9 

 
 
 

NSI-10 

 
 
 

NSI-11 

 
 
 

NSI-12 

 
 
 

NSI-13 

 
 

NSI-14 

NSI-15 

 
NSI-16 

Providing and fixing of Single Standard Straight Pole with 10 feet height GI Pipe 4" Dia 

complete with base plate and stiffener as per standard given i/c paint and as directed by the 

Engineer Incharge 

Providing and fixing of Single Standard Straight Pole with 15 feet height GI Pipe 4" Dia 

complete with base plate and stiffener as per standard given i/c paint and as directed by the 

Engineer Incharge 

Providing and fixing of cantiliver Single Arm, 6m high pole of 5 inch / 3 inch dia GI pipe with 

Base plate 400 x 400 x 18mm thick with 4 nos 1/2'' thickness with pole cap as per drawing 

given i/c with 4 nos 3/8'' stiffners 1 ft long and i/c paint and as directed by the Engineer 

Incharge 

Providing and fixing of cantiliver Double Arm, 6m high pole of 5 inch / 3 inch dia GI pipe with 

Base plate 400 x 400 x 18mm thick with 4 nos 1/2'' thickness with pole cap as per drawing 

given i/c with 4 nos 3/8'' stiffners 1 ft long and i/c paint and as directed by the Engineer 

Incharge 

 
Foundation Making for centiliver pole traffic pole including 1'' Dia 4ft long J-Bolts nuts 

washers inclusive of sundry material like cement, sand, concrete with paint and lab our 

charges and as directed by the Engineer Incharge 

 

Foundation Making for standard traffic pole including 3/4'' Dia 2.5ft long J-Bolts nuts washers 

inclusive of Sundaryof sundry material like cement, sand, concrete (PCC) with paint and 

labour charges and as directed by the Engineer Incharge 

 
Construction of 2'x2'x2' inner draw pits with PCC cover and as directed by the Engineer 

Incharge 

Foundation making for controller inclusive of sundry material like cement sand concrete i/c 

painting and labor charges and as directed by the Engineer Incharge 

 

Metallic road cut 4" - 6" depth, Providing /laying of PVC Pipe (Polyethlene) without joint 1- 

1/2" / 2” dia including road cutting and refilling 1:2:4 cement, Crush Stone, sand as per site 

requirment and as directed by the Engineer Incharge 

 

Each 

 
 
 

Each 

 
 
 

Each 

 
 
 

Each 

 
 
 

Each 

 
 
 

Each 

 
 

Each 

Each 

 

Per 

RFT 

 

6.00 

 
 
 

2.00 

 
 
 

3.00 

 
 
 

6.00 

 
 
 

3.00 

 
 
 

2.00 

 
 

2.00 

 

1.00 

 
 
 

390.00 

   



 

 

17 

 
 
 

18 

 
 
 
 
 

 
19 

 
 
 
 
 
 

20 

 

NSI-17 

 
 
 

NSI-18 

 
 
 
 
 

 
NSI-19 

 
 
 
 
 
 

NSI-20 

Providing , laying testing and commisioning of flexible Multicore PVC insulated sheathed 

copper conducter cable (New Age , Pakistan cable, Age or Pioneer, Fast Cable ) 0.50mm2 - 

1mm2 multicore as per site requirement and as directed by the Engineer Incharge 

 
Providing earth upto water level with 16mm Dia and one meter long copper rod connected 

with 8 mm wire as per Requirement and as directed by the Engineer Incharge 

 
Providing & installation of Pure Sine Wave Power Inverter having Flexible configuration 12 

volts with operating temperature 0-55C, overload Protection, LCD Display, Reverse polarity 

protection by Fuse/ Diode, Output Short Circuit protection, Temperature Protection, Input 

(Low/ High) Voltage Protection, Input & Output isolated, Multi Stage Charger, Auto 

Temperature fan, Low Battery Alarm & Shutdown Fast Action, AC Synchronized transfer 

Switch having board configuration Facility with Maintenance Free Batteries 12 volt; 1110 AH 

x 2 No. high standard deep cell charging, have a long life maintenance free life span with 

weather/ Temprature proof, Theft Proof battery storage underground arrangement complete 

in all respect and as directed by the Engineer Incharge 

 

Retermination of Complete Intersection including Connetor Strip, Testing and Commsioning 

the Existing pre laid Cabling as site, includes grouping in junction box as well controller and 

as directed by the Engineer Incharge 

 
Per 

RFT 

 

 
Each 

 
 
 
 
 

 
Each 

 
 
 
 
 
 

Job 

 

880.00 

 
 
 

1.00 

 
 
 
 
 

 
1.00 

 
 
 
 
 
 

1.00 

   

Total Amount (Rs.) 
  



 

B Video Based Actuated traffic Signal Equipment. (For Full ITS Functionality) 

 
21 

 
 
 

22 

 
 
 

 
23 

 
 
 
24 

 

 
25 

 
 

 
26 

 
 

 
27 

 
NSI-21 

 
 
 

NSI-22 

 
 
 

 
NSI-23 

 
 
 

NSI-24 

 

 
NSI-25 

 
 

 
NSI-26 

 
 

 
NSI-27 

Providing/Installation of 4G router for remote data communication supporting Intelligent 

Urban advanced traffic signal controllers communication protocols and as directed by the 

Engineer Incharge 

 

Providing/Installation of Camera Detector Controller; 4 camera detector signal input; 16 

channel optical relay output; 4 error signal; output interface: RS485; operating voltage:12- 

42VAC complete in all respect and as directed by the Engineer Incharge 

 

 
Providing/Installation of IP-56 camera detectors with Max 8 Detection Zones,Vehicle 

presence + data+ video, Resolution: 640x480 pixels, Aluminum weather proof housing with 

operating voltage:12-42VAC and as directed by the Engineer Incharge 

 

Providing/Installation of IP-56 Antennas for Camera wireless operation, 16 channels, working 

voltage: 24VDC, with POE output to camera detector and as directed by the Engineer 

Incharge 
 

Providing/Installation of Video pusher/ Network vedio recorder for data transmission and 

stoage and as directed by the Engineer Incharge 

 
Providing/Installation of PGETR Conversion power supply 220VAC to 24VDC. Connect 

camera to output board then its High voltage contorller can working with low voltage camera 

detector and as directed by the Engineer Incharge 

 

Central Control Room Server Software for system surviellance, control and operation. (Per 

intersection cost) and as directed by the Engineer Incharge 

 
Each 

 
 
 

Each 

 
 
 

 
Each 

 
 
 
Each 

 

 
Each 

 
 

 
Each 

 
 

 
Each 

 
1.00 

 
 
 

1.00 

 
 
 

 
3.00 

 
 
 

4.00 

 

 
1.00 

 
 

 
3.00 

 
 

 
1.00 

   

 

Total Amount (Rs.) 
  



 

LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (ISLAMABAD CHOWK # 07) 

ENGINEER COST ESTIMATE 

SUMMARY OF COST 

BILL 

NO 
DESCRIPTION Amount (Rs.) 

1 BILL NO: 1 ROAD WORK 
 

2 BILL # 02 DRAIN WORK 
 

3 BILL # 03 OPTICAL FIBER CABLE (OFC) 
 

 
4 

BILL # 4 INTELLIGENT TRAFFIC SIGNAL INTERSECTION EQUIPMENTS COMPLETE 

IN ALL RESPECT IN SIALKOT CITY AREA. 

 

5 BILL # 05 ENVIRONMENTAL MANAGEMENT COST 534,500.00 

6 BILL # 06 SHIFTING OF SERVICES SESCO, SNGPL, PTCL etc. (P.S): 1,000,000.00 

7 BILL # 07CREDIT OF EXISTING MATERIAL 
 

Total amount (RS.) 
 

 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (ISLAMABAD CHOWK # 07) 

ENGINEER COST ESTIMATE 

 

 

(MRS 2nd 

Bi-Annual 

2022) 

Chap#/Item 

 

DESCRIPTION 

 

Unit 

 

QTY 

Rate (Rs.) 
AMOUNT 

(Rs.) In Figure In Words 

BILL NO: 1 ROAD WORK 
 

 
Ch. # 04 

Item # 46 

Dismantling and removing road pavement, etc., including 

screening and stacking of by products upto one chain lead (30 

metre). (With Transportation) 

 

100Cft 

 

180.00 

   

 

Ch. 3 Item 2 

Earthwork excavation in ashes, sand and soft soil or silt 

clearance, undressed lead upto 50 ft (15 metre). (With 

Transportation) 

 

1000 Cft 

 

16.14 

 
 
 

Ch. # 18 

Item # 12/(iv) 

Cold milling of asphalt layer/concrete surface of specified 

thickness,loading of debris onto haul trucks via conveyor system 

and disposal at appropriate place i/c the charges of self propelled 

milling machine of specified size, dumper, pump, water lorry, 

compressor and Tungsten Carbide Bits etc complete in all respect 

as approved by Engineer Incharge (With 

Transportation) 

(iv) 0 ~ 4" thick 

 
 
 

 
Per Sft 

 
 
 

 
51,417.20 

 
 
 

Ch # 18 

Item # 04/(a) 

a) Providing and laying Base Course of crushed stone aggregate 

of approved quality and grade, and supply and spreading of stone 

screening, including placing, mixing, spreading and compaction of 

base course material to required depth, camber and grade to 

achieve 100% maximum modified AASHO dry density, including 

carriage of all materials to site of work except gravel and. 

aggregate 

 
 

 
100Cft. 

 
 

 
89.83 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (ISLAMABAD CHOWK # 07) 

ENGINEER COST ESTIMATE 

 

 

 
(a) (ii) Providing and laying Sub-Base Course of stone product of 

     

Ch # 18 

Item # /03 

(a)/(ii) 

approved quality and grade, including placing, mixing, spreading 

and compaction of sub-base material to required depth, camber, 

grade to achieve 100% maximum modified AASHO dry density, 
including carriage of all material to site of work except gravel and 

 
100Cft. 

 
- 

 aggregate.   

 
Ch. # 18 

Item # 06 

Providing and laying Bituminous Priming Coat, using 10 lbs. 

kerosene oil and 10 lbs. binder per 100 Sft. or 0.5 Kg kerosene 

and 0.5 Kg binder per square metre. 

 

100Sft 

 

514.17 

 
Ch. # 18 

Item # 07 

 
Providing and laying Bituminous Tack Coat, using 10 lbs. of 

bitumen per 100 Sft (0.49 Kg of bitumen per sq.m.) 

 
100Sft 

 
514.17 

  
Providing and laying plant premixed bituminous carpet, Base 

  

Ch. # 18 

Item # 10/(iii) 

Course including compaction and finishing to required camber, 

grade and density. 4% Bitumen (Excluding carriage of crushed 

stone aggregate/bajri from Kirana Hill Quarry sargodha) . (3" 

100Sft  
514.17 

 Thickness)   

  

Providing and laying plant premixed bituminous carpet, Wearing 
  

Ch. # 18 

Item # 10/(iv) 

Course including compaction and finishing to required camber, 

grade and density.4.5% Bitumen (Excluding carriage of crushed 

stone aggregate/bajri from Kirana Hill Quarry sargodha) . 

100Sft  
514.17 

 (2"Thickness)   

 
Carriage of 100 Cft. (2.83 cu.m) of all materials like stone 

  

Ch. 01 Item 
#01 

16.1aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150 
Cft. (4.25 cu.m) of timber, by truck or by any other means owned 

100 Cft 257.09 

 by the contractor.   



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (ISLAMABAD CHOWK # 07) 

ENGINEER COST ESTIMATE 

 

 

 
 

Ch. # 10 

Item # 41/(c 

) 

Providing and laying Tuff pavers, having 7000 PSI ,crushing 

strength of approved manufacturer, over 2" to 3" sand cushion i /c 

grouting with sand in joints i/c finishing to require slope. Complete 

in all respect. 

(50% Grey / 50% Coloured) 

c) 80-mm thick 

 
 
 

P.Sft 

 
 
 

30,498.36 

   

 

Ch. # 06 

Item # 52 

(b)/(i) 

Providing and fixing precast Edge Kerb Stone (4"to 6" thick), of 

3500 PSICompressive Strength, embeded in PCC 1:2:4 over lean 

concrete 1:4:8 etc complete in all respect 

b) With Painting 

(ii) 18" high 

 
 

Per Rft 

 
 

5,678.00 

 
 

 
Ch. # 18 

Item # 28 

A/(iii) 

 
Providing & fixing Cat Eyes of size 4" x 4" x 3/4" duly casted with 

specified material having plastic strip containing mini retro- 

reflective glass beads of color white/red/yellow having specifid 

reflections , quality & shape i/c the cost of self built in 12 mm 

diax120 mm long steel zinc plated nail,fixing to road with epoxy/ 

hammering with separate nail complete. (A) Dual-Directional 

(iii) Micro Cube Corner Spark glow reflectors 

 
 
 

 
Each 

 
 
 

 
946.33 

 

 
Ch. # 13 

Item # 36/(ii) 

 
Painting Traffic Lane Marking of specified width (1.5mm thick), 

with Thermoplastic (TP) Paint including Glass Beads, complete in 

all respect, as approved and directed by Engineer incharge 

(ii) 6" 

 
 

Per Rft 

 
 

8,517.00 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (ISLAMABAD CHOWK # 07) 

ENGINEER COST ESTIMATE 

 

 

 
 
 
 

 
Ch. # 18 

Item # 38 

A/(i) 

Providing and fixing Full width Gantry comprising of 3 mm thick GI 

sheet (Z-275) fixed over double front and back truss made with 

Top & bottom chords of MSangle iron L-100x100x10 mm, webs 

and struts of L 65x65x8 mm welded with top and bottom truss of 

webs and struts of 

65x65x8 mm duly supported on specified vertical posts of double 

columns of MS pipe of size 7500x219x8 mm thick duly welded 

with Base plate of 600x400x50 mm with MS stiffners of 

350x150x15 mm thick MS sheet for each column fixed in prelaid 

RCC footing i/c the cost of polyurethene Paint to MS skeleton but 

excluding the cost of lettering/printing as approved and directed 

by the Engineer Incharge a (i) Two Supports 

 
 
 
 
 

 
P.Sft 

 
 
 
 
 

 
150.00 

   

 

 
Ch. # 18 

Item # 

25/(a/i) 

Providing, fabrication and fixing pole mounted Direction Board / 

road delineator of any shape and size, with pecified Sheet and 

thickness, supported with G.I Channel, (excluding the cost of 

vertical post and painting) etc complete in all respect. 

(a) RECTANGULAR SHAPE 

(i) 12-48 sft 

 
 

 
P.Sft 

 
 

 
200.00 

 

Ch. # 18 

Item # 27/(c 

) 

Providing, fabrication and fixing Vertical Post comprising of 

medium quality G.I Pipe of specified diameter, including the cost 

of clamping arrangements, top cover, hold fasts embeded in PCC 

1:2:4 etc complete in all respect. 

(c) 4 inch diameter 

 
 

P.Rft 

 
 

100.00 

Total Amount (Rs.) 
  

 
NSI-08 

Providing and laying of Garden Soil 300mm deep complete in all 

respects 

 
100 Cft 

 
23.17 

   

Total Amount (Rs.) 
  



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (ISLAMABAD CHOWK # 07) 

ENGINEER COST ESTIMATE 

 

 

BILL # 02 DRAIN WORK 

 
Ch. # 04 

Item # 20 

 
Dismantling cement concrete reinforced, separating reinforcement 

from concrete,cleaning and straightening the same. 

 

100Cft 

 

6.67 

   

 
Ch. # 04 

Item #19/(c) 

 
Dismantling cement concrete plain 

c) Dismantling cement concrete 1:2:4 plain. 

 
100Cft. 

 
1.88 

Ch. # 04 

Item # 13 

 
Dismantling brick work in lime or cement mortar. 

 
100Cft. 

 
37.50 

 
Ch. # 04 

Item # 19/a 

 
Dismantling in lime or cement mortar. 

(a) Cement Concrete Plain 1:4:8 

 

100Cft. 

 

6.66 

  
Earthwork excavation in irrigation channels, drains, etc. to 

  

Ch. # 03 

Item #10/(i) 

designed section, grades and profiles, excavated material 

disposed off and dressed within 50 ft. (15 m) lead:- (With 

Transportation) 

 
1000 Cft 

 
12.48 

 i) Ordinary   

Ch. # 03 

Item # 27 

 
Extra for slush or Daldal including dewatering. 

 
1000 Cft 

 
2.00 

 

Ch. 7/30 
 

Supplying and filling Sand 
 

100 Cft 
 

20.00 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (ISLAMABAD CHOWK # 07) 

ENGINEER COST ESTIMATE 

 

 

  
Cement concrete plain including placing, compacting, finishing 

 
 
 

100Cft 

 
 
 
 
 

100Cft 

 
 
 
 

100Cft 

 
 

 
100 Sft. 

 
 
 

 
Per Cft 

 
 
 
 
 

100 kg 

 
 
 

25.81 

 
 
 
 
 

47.99 

 
 
 
 

228.69 

 
 

 
193.60 

 
 
 

 
5,485.33 

 
 
 
 
 

298.40 

   

Ch. # 06 and curing complete (including screening and 

Item # 05/(i) washing of stone aggregate): 

 (i) Ratio 1: 4: 8 

 

Ch. # 06 

Item # 05/(h) 

 
Cement concrete plain including placing, compacting, finishing 

and curing complete (including screening and washing of stone 

aggregate): (h) Ratio 1: 3: 6 

 
Ch. # 07 

 
Pacca brick work in foundation and plinth in:- 

Item # 04 (i) Cement, sand mortar:- Ratio 1:3 

 
Ch # 11 

 
Cement plaster 1:3 upto 20' (6.00 m) height :- 

Item #8/(b) b) ½" (13 mm) thick 

  
(a) (i ) Rei nf orced cement concret e i n roof sl ab, beams, 

Ch # 06 columns lintels, girders and other structural members laid in situ 

Item # 06 or precast laid in position, or prestressed members cast in situ, 

 complete in all respects:- (3) Type C (nominal mix 1: 2: 4) 

 
Fabrication of mild steel reinforcement for cement concrete, 

 including cutting, bending, laying in position, making joints and 

Ch. # 06 fastenings, including cost of binding wire and labour charges for 

Item # 11/(ii) binding of steel reinforcement (also includes removal of rust from 

 bars): 

 (ii) Deformed bars (Grade-60) 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (ISLAMABAD CHOWK # 07) 

ENGINEER COST ESTIMATE 

 

 

 

Ch. 01 Item 

#01 

 
 

 
Ch # 21 

Item # 15 

Carriage of 100 Cft. (2.83 cu.m) of all materials like stone 

16.1aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150 

Cft. (4.25 cu.m) of timber, by truck or by any other means owned 

by the contractor. (Carriage 200 Km) 

 
Providing and fixing 6"(150mm) thick R.C.C manhole cover 

550mm (22") i/c C.I frame weighing 37.324 Kg as per standard 

drawing STD/PD No. 6 of 1977complete in all respects. 

 
 

100 Cft 

 
 
 

 
Per Set 

 
 

117.08 

 
 
 

 
20.00 

   

Total Amount (Rs.) - 
 

 

BILL # 4 CREDIT OF EXISTING MATERIAL 

 
 

1 

 

 
2 

Recovery against Existing Brick Work 

 
 

 
Recovery against Existing Steel 

 
No 

 

 
Tonne 

 
20,250.00 

 

 
1.04 

   

 
Total Amount (Rs.) 

  



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

 

 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (ISLAMABAD CHOWK # 07) 

BILL OF QUANTITES 

Sr. 

No. 
(MRS 2nd Bi- 

Annual 2022) 

Chap#/Item# 

 

DESCRIPTION 

 

Unit 

 

QTY 

Rate (Rs.) 
 

AMOUNT 

(Rs.) 
In Figure In Words 

 
 
 
 
 

1 

 
 
 
 
 
 
 
 
 
 

2 

 
 
 
 
 

NSI-1 

 
 
 
 
 
 
 
 
 
 

NSI-2 

 
Providing/Installation of Intelligent Urban advanced traffic signal controller (Imported) The 

max channel is 44 channel driving control (36 channel for vehicle lights, 8 channel for 

pedestrian lights). GPS time synchronization, traffic actuation, green wave optional, Ethernet/ 

WIFI connectivity possible, real time vehicle analysis, Pedestrian/ pelican button operation 

supported, wifi setting, setting via hand held or PC software, Mobile App remote monitoring 

and time plan setting, Multi-MCU, modular design, compact and reasonable structure, easy 

to maintain and expand functionality. Output Module with SSR, Night flashing Mode, working 

voltage: 110VAC/220VAC, with IP-55 powder coated High quality MS sheet Cabinet 16 

gauge with Lock & Key arrangements, proper ventilation arrangement complete in all 

aspects.Impoted) and as directed by the Engineer Incharge 

 
Supply, Installation of 3 Aspect 300 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green modules, phantom 

light reduction, colour stability, operation volages 230V-240V and power consumption 12 - 

15 Watt i/c imported polycarbonated housing or Alluminium Die Cast, with hood / visor door 

etc including wiring termination, testing and commissioning complete in all respect 

(Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light or 

Equivalent and as directed by the Engineer Incharge 

 
 
 
 
 

Each 

 
 
 
 
 
 
 
 
 
 
Each 

 
 
 
 
 

1.00 

 
 
 
 
 
 
 
 
 
 

3.00 

   



 

 
 
 

3 

 
 
 
 
 
 
 

4 

 
 
 
 
 
 

 
5 

 
 
 
 
 
 

6 

 
 
 

 
7 

 
 
 

NSI-3 

 
 
 
 
 
 
 

NSI-4 

 
 
 
 
 
 

 
NSI-5 

 
 
 
 
 
 

NSI-6 

 
 
 

 
NSI-7 

Supply, Installation of 3 Aspect 200 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green modules, phantom 

light reduction, colour stability, operation volages 230V-240V and power consumption 8 - 10 

Watt i/c imported polycarbonated housing or Alluminium Die Cast, with hood / visor door etc 

including wiring termination, testing and commissioning complete in all respect (Imported) 

Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/Sinowatcher/ GE / DIA Light or Equivalent and 

as directed by the Engineer Incharge 

 
Supply, Installation of 1 Aspect 300 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green 3 in 1 Arrow modules, 

phantom light reduction, colour stability, operation volages 230V-240V and power 

consumption 10 - 12 Watt i/c imported polycarbonated housing or Alluminium Die Cast, with 

hood / visor door etc including wiring termination, testing and commissioning complete in all 

respect (Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light 

or Equivalent and as directed by the Engineer Incharge 

Supply, Installation of 2 Aspect Pedestrian Light, Light Emitting Diode (LED) optical System 

(Central Light Source)/High Intensity with Red, Green Pedestrian modules, phantom light 

reduction, colour stability, operation volages 230V-240V and power consumption 10 - 12 

Watt i/c imported polycarbonated housing, with hood / visor door etc including wiring 

termination, testing and commissioning complete in all respect (Imported) Brand: LASIM 

AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light or Equivalent and as directed by 

the Engineer Incharge 

 
Supply, Installation of High Voltage Wired Blind Clock with Pedestrian push button,display 

symbol:Wait,and print symbol:Red hand,with normally sound,working ,5pcs wires connection 

with wired output.Volume adjustable voltage:220VAC and as directed by the Engineer 

Incharge 

 

 
Supply, Installation of Intelligent UTC controller compatible Count Down Meter with Digit 199 

(2.5 Digit) LED type made of MS Sheet Body, Gasket, hood / visor, set of Mounting / 

hanging Brackets Complete and as directed by the Engineer Incharge 

 
 
 

Each 

 
 
 
 
 
 
 

Each 

 
 
 
 
 
 

 
Each 

 
 
 
 
 
 

Each 

 
 
 

 
Each 

 
 
 

4.00 

 
 
 
 
 
 
 

3.00 

 
 
 
 
 
 

 
3.00 

 
 
 
 
 
 

3.00 

 
 
 

 
3.00 

   



 

 

8 

 
 
 

9 

 
 
 

10 

 
 
 

11 

 
 
 

12 

 
 
 

13 

 
 

14 

 

15 

 
 
 
16 

 

NSI-8 

 
 
 

NSI-9 

 
 
 

NSI-10 

 
 
 

NSI-11 

 
 
 

NSI-12 

 
 
 

NSI-13 

 
 

NSI-14 

NSI-15 

 
NSI-16 

Providing and fixing of Single Standard Straight Pole with 10 feet height GI Pipe 4" Dia 

complete with base plate and stiffener as per standard given i/c paint and as directed by the 

Engineer Incharge 

Providing and fixing of Single Standard Straight Pole with 15 feet height GI Pipe 4" Dia 

complete with base plate and stiffener as per standard given i/c paint and as directed by the 

Engineer Incharge 

Providing and fixing of cantiliver Single Arm, 6m high pole of 5 inch / 3 inch dia GI pipe with 

Base plate 400 x 400 x 18mm thick with 4 nos 1/2'' thickness with pole cap as per drawing 

given i/c with 4 nos 3/8'' stiffners 1 ft long and i/c paint and as directed by the Engineer 

Incharge 

Providing and fixing of cantiliver Double Arm, 6m high pole of 5 inch / 3 inch dia GI pipe with 

Base plate 400 x 400 x 18mm thick with 4 nos 1/2'' thickness with pole cap as per drawing 

given i/c with 4 nos 3/8'' stiffners 1 ft long and i/c paint and as directed by the Engineer 

Incharge 

 
Foundation Making for centiliver pole traffic pole including 1'' Dia 4ft long J-Bolts nuts 

washers inclusive of sundry material like cement, sand, concrete with paint and lab our 

charges and as directed by the Engineer Incharge 

 

Foundation Making for standard traffic pole including 3/4'' Dia 2.5ft long J-Bolts nuts washers 

inclusive of Sundaryof sundry material like cement, sand, concrete (PCC) with paint and 

labour charges and as directed by the Engineer Incharge 

 
Construction of 2'x2'x2' inner draw pits with PCC cover and as directed by the Engineer 

Incharge 

Foundation making for controller inclusive of sundry material like cement sand concrete i/c 

painting and labor charges and as directed by the Engineer Incharge 

 

Metallic road cut 4" - 6" depth, Providing /laying of PVC Pipe (Polyethlene) without joint 1- 

1/2" / 2” dia including road cutting and refilling 1:2:4 cement, Crush Stone, sand as per site 

requirment and as directed by the Engineer Incharge 

 

Each 

 
 
 

Each 

 
 
 

Each 

 
 
 

Each 

 
 
 

Each 

 
 
 

Each 

 
 

Each 

Each 

 

Per 

RFT 

 

- 

 
 
 

2.00 

 
 
 

3.00 

 
 
 

6.00 

 
 
 

3.00 

 
 
 

2.00 

 
 

2.00 

 

1.00 

 
 
 

380.00 

   



 

 

17 

 
 
 

18 

 
 
 
 
 

 
19 

 
 
 
 
 
 

20 

 

NSI-17 

 
 
 

NSI-18 

 
 
 
 
 

 
NSI-19 

 
 
 
 
 
 

NSI-20 

Providing , laying testing and commisioning of flexible Multicore PVC insulated sheathed 

copper conducter cable (New Age , Pakistan cable, Age or Pioneer, Fast Cable ) 0.50mm2 - 

1mm2 multicore as per site requirement and as directed by the Engineer Incharge 

 
Providing earth upto water level with 16mm Dia and one meter long copper rod connected 

with 8 mm wire as per Requirement and as directed by the Engineer Incharge 

 
Providing & installation of Pure Sine Wave Power Inverter having Flexible configuration 12 

volts with operating temperature 0-55C, overload Protection, LCD Display, Reverse polarity 

protection by Fuse/ Diode, Output Short Circuit protection, Temperature Protection, Input 

(Low/ High) Voltage Protection, Input & Output isolated, Multi Stage Charger, Auto 

Temperature fan, Low Battery Alarm & Shutdown Fast Action, AC Synchronized transfer 

Switch having board configuration Facility with Maintenance Free Batteries 12 volt; 1110 AH 

x 2 No. high standard deep cell charging, have a long life maintenance free life span with 

weather/ Temprature proof, Theft Proof battery storage underground arrangement complete 

in all respect and as directed by the Engineer Incharge 

 

Retermination of Complete Intersection including Connetor Strip, Testing and Commsioning 

the Existing pre laid Cabling as site, includes grouping in junction box as well controller and 

as directed by the Engineer Incharge 

 
Per 

RFT 

 

 
Each 

 
 
 
 
 

 
Each 

 
 
 
 
 
 

Job 

 

890.00 

 
 
 

1.00 

 
 
 
 
 

 
1.00 

 
 
 
 
 
 

1.00 

   

Total Amount (Rs.) 
  



 

B Video Based Actuated traffic Signal Equipment. (For Full ITS Functionality) 

 
21 

 
 
 

22 

 
 
 

 
23 

 
 
 
24 

 

 
25 

 
 

 
26 

 
 

 
27 

 
NSI-21 

 
 
 

NSI-22 

 
 
 

 
NSI-23 

 
 
 

NSI-24 

 

 
NSI-25 

 
 

 
NSI-26 

 
 

 
NSI-27 

Providing/Installation of 4G router for remote data communication supporting Intelligent 

Urban advanced traffic signal controllers communication protocols and as directed by the 

Engineer Incharge 

 

Providing/Installation of Camera Detector Controller; 4 camera detector signal input; 16 

channel optical relay output; 4 error signal; output interface: RS485; operating voltage:12- 

42VAC complete in all respect and as directed by the Engineer Incharge 

 

 
Providing/Installation of IP-56 camera detectors with Max 8 Detection Zones,Vehicle 

presence + data+ video, Resolution: 640x480 pixels, Aluminum weather proof housing with 

operating voltage:12-42VAC and as directed by the Engineer Incharge 

 

Providing/Installation of IP-56 Antennas for Camera wireless operation, 16 channels, working 

voltage: 24VDC, with POE output to camera detector and as directed by the Engineer 

Incharge 
 

Providing/Installation of Video pusher/ Network vedio recorder for data transmission and 

stoage and as directed by the Engineer Incharge 

 
Providing/Installation of PGETR Conversion power supply 220VAC to 24VDC. Connect 

camera to output board then its High voltage contorller can working with low voltage camera 

detector and as directed by the Engineer Incharge 

 

Central Control Room Server Software for system surviellance, control and operation. (Per 

intersection cost) and as directed by the Engineer Incharge 

 
Each 

 
 
 

Each 

 
 
 

 
Each 

 
 
 
Each 

 

 
Each 

 
 

 
Each 

 
 

 
Each 

 
1.00 

 
 
 

1.00 

 
 
 

 
3.00 

 
 
 

4.00 

 

 
1.00 

 
 

 
4.00 

 
 

 
1.00 

   

 

Total Amount (Rs.) 
  



 

LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (AIK PULLCHOWK SKT # 08) 

ENGINEER COST ESTIMATE 

SUMMARY OF COST 

BILL 

NO 
DESCRIPTION Amount (Rs.) 

1 BILL NO: 1 ROAD WORK 
 

2 BILL # 02 DRAIN WORK 
 

3 BILL # 03 OPTICAL FIBER CABLE (OFC) 
 

 
4 

BILL # 4 INTELLIGENT TRAFFIC SIGNAL INTERSECTION EQUIPMENTS COMPLETE 

IN ALL RESPECT IN SIALKOT CITY AREA. 

 

5 BILL # 05 ENVIRONMENTAL MANAGEMENT COST 534,500.00 

6 BILL # 06 SHIFTING OF SERVICES SESCO, SNGPL, PTCL etc. (P.S): 1,000,000.00 

7 BILL # 07CREDIT OF EXISTING MATERIAL 
 

Total amount (RS.) 
 

 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (AIK PULLCHOWK SKT # 08) 

BILL OF QUANATITES 

 

 

(MRS 2nd 

Bi-Annual 

2022) 

Chap#/Item 

 

DESCRIPTION 

 

Unit 

 

QTY 

Rate (Rs.) 
AMOUNT 

(Rs.) In Figure In Words 

BILL NO: 1 ROAD WORK 
 

 
Ch. # 04 

Item # 46 

Dismantling and removing road pavement, etc., including 

screening and stacking of by products upto one chain lead (30 

metre). (With Transportation) 

 

100Cft 

 

90.00 

   

 

Ch. 3 Item 2 

Earthwork excavation in ashes, sand and soft soil or silt 

clearance, undressed lead upto 50 ft (15 metre). (With 

Transportation) 

 

1000 Cft 

 

5.13 

 
 
 

Ch. # 18 

Item # 12/(iv) 

Cold milling of asphalt layer/concrete surface of specified 

thickness,loading of debris onto haul trucks via conveyor system 

and disposal at appropriate place i/c the charges of self propelled 

milling machine of specified size, dumper, pump, water lorry, 

compressor and Tungsten Carbide Bits etc complete in all respect 

as approved by Engineer Incharge (With 

Transportation) 

(iv) 0 ~ 4" thick 

 
 
 

 
Per Sft 

 
 
 

 
47,626.90 

 
 
 

Ch # 18 

Item # 04/(a) 

a) Providing and laying Base Course of crushed stone aggregate 

of approved quality and grade, and supply and spreading of stone 

screening, including placing, mixing, spreading and compaction of 

base course material to required depth, camber and grade to 

achieve 100% maximum modified AASHO dry density, including 

carriage of all materials to site of work except gravel and. 

aggregate 

 
 

 
100Cft. 

 
 

 
148.34 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (AIK PULLCHOWK SKT # 08) 

BILL OF QUANATITES 

 

 

 
Ch. # 18 

Item # 06 

 
Providing and laying Bituminous Priming Coat, using 10 lbs. 

kerosene oil and 10 lbs. binder per 100 Sft. or 0.5 Kg kerosene 

and 0.5 Kg binder per square metre. 

 
 

100Sft 

 
 

476.27 

   

 
Ch. # 18 

Item # 07 

 
Providing and laying Bituminous Tack Coat, using 10 lbs. of 

bitumen per 100 Sft (0.49 Kg of bitumen per sq.m.) 

 
100Sft 

 
476.27 

  
Providing and laying plant premixed bituminous carpet, Base 

  

Ch. # 18 

Item # 10/(iii) 

Course including compaction and finishing to required camber, 

grade and density. 4% Bitumen (Excluding carriage of crushed 

stone aggregate/bajri from Kirana Hill Quarry sargodha) . (3" 

100Sft  
476.27 

 Thickness)   

  

Providing and laying plant premixed bituminous carpet, Wearing 
  

Ch. # 18 

Item # 10/(iv) 

Course including compaction and finishing to required camber, 

grade and density.4.5% Bitumen (Excluding carriage of crushed 

stone aggregate/bajri from Kirana Hill Quarry sargodha) . 

100Sft  
476.27 

 (2"Thickness)   

 
Carriage of 100 Cft. (2.83 cu.m) of all materials like stone 

  

Ch. 01 Item 
#01 

16.1aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150 
Cft. (4.25 cu.m) of timber, by truck or by any other means owned 

100 Cft 238.13 

 by the contractor.   

 
 

Ch. # 10 

Item # 41/(c 

) 

Providing and laying Tuff pavers, having 7000 PSI ,crushing 

strength of approved manufacturer, over 2" to 3" sand cushion i /c 

grouting with sand in joints i/c finishing to require slope. Complete 

in all respect. 

(50% Grey / 50% Coloured) 

c) 80-mm thick 

 
 
 

P.Sft 

 
 
 

13,668.60 

   



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (AIK PULLCHOWK SKT # 08) 

BILL OF QUANATITES 

 

 

 

 
Ch. # 06 

Item # 52 

(b)/(i) 

 
Providing and fixing precast Edge Kerb Stone (4"to 6" thick), of 

3500 PSICompressive Strength, embeded in PCC 1:2:4 over lean 

concrete 1:4:8 etc complete in all respect 

b) With Painting 

(ii) 18" high 

 
 

 
Per Rft 

 
 

 
4,600.00 

   

 
 

 
Ch. # 18 

Item # 28 

A/(iii) 

 
Providing & fixing Cat Eyes of size 4" x 4" x 3/4" duly casted with 

specified material having plastic strip containing mini retro- 

reflective glass beads of color white/red/yellow having specifid 

reflections , quality & shape i/c the cost of self built in 12 mm 

diax120 mm long steel zinc plated nail,fixing to road with epoxy/ 

hammering with separate nail complete. (A) Dual-Directional 

(iii) Micro Cube Corner Spark glow reflectors 

 
 
 

 
Each 

 
 
 

 
766.67 

 

 
Ch. # 13 

Item # 36/(ii) 

 
Painting Traffic Lane Marking of specified width (1.5mm thick), 

with Thermoplastic (TP) Paint including Glass Beads, complete in 

all respect, as approved and directed by Engineer incharge 

(ii) 6" 

 
 

Per Rft 

 
 

6,900.00 

 
 
 
 

 
Ch. # 18 

Item # 38 

A/(i) 

Providing and fixing Full width Gantry comprising of 3 mm thick GI 

sheet (Z-275) fixed over double front and back truss made with 

Top & bottom chords of MSangle iron L-100x100x10 mm, webs 

and struts of L 65x65x8 mm welded with top and bottom truss of 

webs and struts of 

65x65x8 mm duly supported on specified vertical posts of double 

columns of MS pipe of size 7500x219x8 mm thick duly welded 

with Base plate of 600x400x50 mm with MS stiffners of 

350x150x15 mm thick MS sheet for each column fixed in prelaid 

RCC footing i/c the cost of polyurethene Paint to MS skeleton but 

excluding the cost of lettering/printing as approved and directed 

by the Engineer Incharge a (i) Two Supports 

 
 
 
 
 

 
P.Sft 

 
 
 
 
 

 
150.00 

   



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (AIK PULLCHOWK SKT # 08) 

BILL OF QUANATITES 

 

 

 

 
Ch. # 18 

Item # 

25/(a/i) 

Providing, fabrication and fixing pole mounted Direction Board / 

road delineator of any shape and size, with pecified Sheet and 

thickness, supported with G.I Channel, (excluding the cost of 

vertical post and painting) etc complete in all respect. 

(a) RECTANGULAR SHAPE 

(i) 12-48 sft 

 
 

 
P.Sft 

 
 

 
200.00 

   

 

Ch. # 18 

Item # 27/(c 

) 

Providing, fabrication and fixing Vertical Post comprising of 

medium quality G.I Pipe of specified diameter, including the cost 

of clamping arrangements, top cover, hold fasts embeded in PCC 

1:2:4 etc complete in all respect. 

(c) 4 inch diameter 

 
 

P.Rft 

 
 

100.00 

Total Amount (Rs.) 
  

 
NSI-08 

Providing and laying of Garden Soil 300mm deep complete in all 

respects 

 
100 Cft 

 
53.59 

   

Total Amount (Rs.) 
  



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (AIK PULLCHOWK SKT # 08) 

BILL OF QUANATITES 

 

 

BILL # 02 DRAIN WORK 

 
Ch. # 04 

Item # 20 

 
Dismantling cement concrete reinforced, separating reinforcement 

from concrete,cleaning and straightening the same. 

 

100Cft 

 

6.67 

   

 
Ch. # 04 

Item #19/(c) 

 
Dismantling cement concrete plain 

c) Dismantling cement concrete 1:2:4 plain. 

 
100Cft. 

 
1.88 

Ch. # 04 

Item # 13 

 
Dismantling brick work in lime or cement mortar. 

 
100Cft. 

 
37.50 

 
Ch. # 04 

Item # 19/a 

 
Dismantling in lime or cement mortar. 

(a) Cement Concrete Plain 1:4:8 

 

100Cft. 

 

6.66 

  
Earthwork excavation in irrigation channels, drains, etc. to 

  

Ch. # 03 

Item #10/(i) 

designed section, grades and profiles, excavated material 

disposed off and dressed within 50 ft. (15 m) lead:- (With 

Transportation) 

 
1000 Cft 

 
4.00 

 i) Ordinary   

Ch. # 03 

Item # 27 

 
Extra for slush or Daldal including dewatering. 

 
1000 Cft 

 
20.00 

 

Ch. 7/30 
 

Supplying and filling Sand 
 

100 Cft 
 

20.00 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (AIK PULLCHOWK SKT # 08) 

BILL OF QUANATITES 

 

 

  
Cement concrete plain including placing, compacting, finishing 

 
 
 

100Cft 

 
 
 
 
 

100Cft 

 
 
 
 

100Cft 

 
 

 
100 Sft. 

 
 
 

 
Per Cft 

 
 
 
 
 

100 kg 

 
 
 

15.33 

 
 
 
 
 

28.51 

 
 
 
 

135.84 

 
 

 
115.00 

 
 
 

 
3,258.33 

 
 
 
 
 

177.25 

   

Ch. # 06 and curing complete (including screening and 

Item # 05/(i) washing of stone aggregate): 

 (i) Ratio 1: 4: 8 

 

Ch. # 06 

Item # 05/(h) 

 
Cement concrete plain including placing, compacting, finishing 

and curing complete (including screening and washing of stone 

aggregate): (h) Ratio 1: 3: 6 

 
Ch. # 07 

 
Pacca brick work in foundation and plinth in:- 

Item # 04 (i) Cement, sand mortar:- Ratio 1:3 

 
Ch # 11 

 
Cement plaster 1:3 upto 20' (6.00 m) height :- 

Item #8/(b) b) ½" (13 mm) thick 

  
(a) (i ) Rei nf orced cement concret e i n roof sl ab, beams, 

Ch # 06 columns lintels, girders and other structural members laid in situ 

Item # 06 or precast laid in position, or prestressed members cast in situ, 

 complete in all respects:- (3) Type C (nominal mix 1: 2: 4) 

 
Fabrication of mild steel reinforcement for cement concrete, 

 including cutting, bending, laying in position, making joints and 

Ch. # 06 fastenings, including cost of binding wire and labour charges for 

Item # 11/(ii) binding of steel reinforcement (also includes removal of rust from 

 bars): 

 (ii) Deformed bars (Grade-60) 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (AIK PULLCHOWK SKT # 08) 

BILL OF QUANATITES 

 

 

 

Ch. 01 Item 

#01 

 
 

 
Ch # 21 

Item # 15 

Carriage of 100 Cft. (2.83 cu.m) of all materials like stone 

16.1aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150 

Cft. (4.25 cu.m) of timber, by truck or by any other means owned 

by the contractor. (Carriage 200 Km) 

 

Providing and fixing 6"(150mm) thick R.C.C manhole cover 

550mm (22") i/c C.I frame weighing 37.324 Kg as per standard 
drawing STD/PD No. 6 of 1977complete in all respects. 

 
 

100 Cft 

 
 
 

 
Per Set 

 
 

69.55 

 
 
 

 
20.00 

   

Total Amount (Rs.) - 
 

 

BILL # 4 CREDIT OF EXISTING MATERIAL 

 
 

1 

 

 
2 

Recovery against Existing Brick Work 

 
 

 
Recovery against Existing Steel 

 
No 

 

 
Tonne 

 
20,250.00 

 

 
1.04 

   

 
Total Amount (Rs.) 

  



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

 

 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (AIK PULLCHOWK SKT # 08) 

BILL OF QUANTITES 

Sr. 

No. 
(MRS 2nd Bi- 

Annual 2022) 

Chap#/Item# 

 

DESCRIPTION 

 

Unit 

 

QTY 

Rate (Rs.) 
 

AMOUNT 

(Rs.) 
In Figure In Words 

 
 
 
 
 

1 

 
 
 
 
 
 
 
 
 
 

2 

 
 
 
 
 

NSI-1 

 
 
 
 
 
 
 
 
 
 

NSI-2 

 
Providing/Installation of Intelligent Urban advanced traffic signal controller (Imported) The 

max channel is 44 channel driving control (36 channel for vehicle lights, 8 channel for 

pedestrian lights). GPS time synchronization, traffic actuation, green wave optional, Ethernet/ 

WIFI connectivity possible, real time vehicle analysis, Pedestrian/ pelican button operation 

supported, wifi setting, setting via hand held or PC software, Mobile App remote monitoring 

and time plan setting, Multi-MCU, modular design, compact and reasonable structure, easy 

to maintain and expand functionality. Output Module with SSR, Night flashing Mode, working 

voltage: 110VAC/220VAC, with IP-55 powder coated High quality MS sheet Cabinet 16 

gauge with Lock & Key arrangements, proper ventilation arrangement complete in all 

aspects.Impoted) and as directed by the Engineer Incharge 

 
Supply, Installation of 3 Aspect 300 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green modules, phantom 

light reduction, colour stability, operation volages 230V-240V and power consumption 12 - 

15 Watt i/c imported polycarbonated housing or Alluminium Die Cast, with hood / visor door 

etc including wiring termination, testing and commissioning complete in all respect 

(Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light or 

Equivalent and as directed by the Engineer Incharge 

 
 
 
 
 

Each 

 
 
 
 
 
 
 
 
 
 
Each 

 
 
 
 
 

1.00 

 
 
 
 
 
 
 
 
 
 

7.00 

   



 

 
 
 

3 

 
 
 
 
 
 
 

4 

 
 
 
 
 
 

 
5 

 
 
 
 
 
 

6 

 
 
 

 
7 

 
 
 

NSI-3 

 
 
 
 
 
 
 

NSI-4 

 
 
 
 
 
 

 
NSI-5 

 
 
 
 
 
 

NSI-6 

 
 
 

 
NSI-7 

Supply, Installation of 3 Aspect 200 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green modules, phantom 

light reduction, colour stability, operation volages 230V-240V and power consumption 8 - 10 

Watt i/c imported polycarbonated housing or Alluminium Die Cast, with hood / visor door etc 

including wiring termination, testing and commissioning complete in all respect (Imported) 

Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/Sinowatcher/ GE / DIA Light or Equivalent and 

as directed by the Engineer Incharge 

 
Supply, Installation of 1 Aspect 300 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green 3 in 1 Arrow modules, 

phantom light reduction, colour stability, operation volages 230V-240V and power 

consumption 10 - 12 Watt i/c imported polycarbonated housing or Alluminium Die Cast, with 

hood / visor door etc including wiring termination, testing and commissioning complete in all 

respect (Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light 

or Equivalent and as directed by the Engineer Incharge 

Supply, Installation of 2 Aspect Pedestrian Light, Light Emitting Diode (LED) optical System 

(Central Light Source)/High Intensity with Red, Green Pedestrian modules, phantom light 

reduction, colour stability, operation volages 230V-240V and power consumption 10 - 12 

Watt i/c imported polycarbonated housing, with hood / visor door etc including wiring 

termination, testing and commissioning complete in all respect (Imported) Brand: LASIM 

AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light or Equivalent and as directed by 

the Engineer Incharge 

 
Supply, Installation of High Voltage Wired Blind Clock with Pedestrian push button,display 

symbol:Wait,and print symbol:Red hand,with normally sound,working ,5pcs wires connection 

with wired output.Volume adjustable voltage:220VAC and as directed by the Engineer 

Incharge 

 

 
Supply, Installation of Intelligent UTC controller compatible Count Down Meter with Digit 199 

(2.5 Digit) LED type made of MS Sheet Body, Gasket, hood / visor, set of Mounting / 

hanging Brackets Complete and as directed by the Engineer Incharge 

 
 
 

Each 

 
 
 
 
 
 
 

Each 

 
 
 
 
 
 

 
Each 

 
 
 
 
 
 

Each 

 
 
 

 
Each 

 
 
 

3.00 

 
 
 
 
 
 
 

7.00 

 
 
 
 
 
 

 
6.00 

 
 
 
 
 
 

6.00 

 
 
 

 
3.00 

   



 

 

8 

 
 
 

9 

 
 
 

10 

 
 
 

11 

 
 
 

12 

 
 
 

13 

 
 

14 

 

15 

 
 
 
16 

 

NSI-8 

 
 
 

NSI-9 

 
 
 

NSI-10 

 
 
 

NSI-11 

 
 
 

NSI-12 

 
 
 

NSI-13 

 
 

NSI-14 

NSI-15 

 
NSI-16 

Providing and fixing of Single Standard Straight Pole with 10 feet height GI Pipe 4" Dia 

complete with base plate and stiffener as per standard given i/c paint and as directed by the 

Engineer Incharge 

Providing and fixing of Single Standard Straight Pole with 15 feet height GI Pipe 4" Dia 

complete with base plate and stiffener as per standard given i/c paint and as directed by the 

Engineer Incharge 

Providing and fixing of cantiliver Single Arm, 6m high pole of 5 inch / 3 inch dia GI pipe with 

Base plate 400 x 400 x 18mm thick with 4 nos 1/2'' thickness with pole cap as per drawing 

given i/c with 4 nos 3/8'' stiffners 1 ft long and i/c paint and as directed by the Engineer 

Incharge 

Providing and fixing of cantiliver Double Arm, 6m high pole of 5 inch / 3 inch dia GI pipe with 

Base plate 400 x 400 x 18mm thick with 4 nos 1/2'' thickness with pole cap as per drawing 

given i/c with 4 nos 3/8'' stiffners 1 ft long and i/c paint and as directed by the Engineer 

Incharge 

 
Foundation Making for centiliver pole traffic pole including 1'' Dia 4ft long J-Bolts nuts 

washers inclusive of sundry material like cement, sand, concrete with paint and lab our 

charges and as directed by the Engineer Incharge 

 

Foundation Making for standard traffic pole including 3/4'' Dia 2.5ft long J-Bolts nuts washers 

inclusive of Sundaryof sundry material like cement, sand, concrete (PCC) with paint and 

labour charges and as directed by the Engineer Incharge 

 
Construction of 2'x2'x2' inner draw pits with PCC cover and as directed by the Engineer 

Incharge 

Foundation making for controller inclusive of sundry material like cement sand concrete i/c 

painting and labor charges and as directed by the Engineer Incharge 

 

Metallic road cut 4" - 6" depth, Providing /laying of PVC Pipe (Polyethlene) without joint 1- 

1/2" / 2” dia including road cutting and refilling 1:2:4 cement, Crush Stone, sand as per site 

requirment and as directed by the Engineer Incharge 

 

Each 

 
 
 

Each 

 
 
 

Each 

 
 
 

Each 

 
 
 

Each 

 
 
 

Each 

 
 

Each 

Each 

 

Per 

RFT 

 

1.00 

 
 
 

2.00 

 
 
 

3.00 

 
 
 

6.00 

 
 
 

3.00 

 
 
 

2.00 

 
 

1.00 

 

1.00 

 
 
 

418.00 

   



 

 

17 

 
 
 

18 

 
 
 
 
 

 
19 

 
 
 
 
 
 

20 

 

NSI-17 

 
 
 

NSI-18 

 
 
 
 
 

 
NSI-19 

 
 
 
 
 
 

NSI-20 

Providing , laying testing and commisioning of flexible Multicore PVC insulated sheathed 

copper conducter cable (New Age , Pakistan cable, Age or Pioneer, Fast Cable ) 0.50mm2 - 

1mm2 multicore as per site requirement and as directed by the Engineer Incharge 

 
Providing earth upto water level with 16mm Dia and one meter long copper rod connected 

with 8 mm wire as per Requirement and as directed by the Engineer Incharge 

 
Providing & installation of Pure Sine Wave Power Inverter having Flexible configuration 12 

volts with operating temperature 0-55C, overload Protection, LCD Display, Reverse polarity 

protection by Fuse/ Diode, Output Short Circuit protection, Temperature Protection, Input 

(Low/ High) Voltage Protection, Input & Output isolated, Multi Stage Charger, Auto 

Temperature fan, Low Battery Alarm & Shutdown Fast Action, AC Synchronized transfer 

Switch having board configuration Facility with Maintenance Free Batteries 12 volt; 1110 AH 

x 2 No. high standard deep cell charging, have a long life maintenance free life span with 

weather/ Temprature proof, Theft Proof battery storage underground arrangement complete 

in all respect and as directed by the Engineer Incharge 

 

Retermination of Complete Intersection including Connetor Strip, Testing and Commsioning 

the Existing pre laid Cabling as site, includes grouping in junction box as well controller and 

as directed by the Engineer Incharge 

 
Per 

RFT 

 

 
Each 

 
 
 
 
 

 
Each 

 
 
 
 
 
 

Job 

 

980.00 

 
 
 

1.00 

 
 
 
 
 

 
1.00 

 
 
 
 
 
 

1.00 

   

Total Amount (Rs.) 
  



 

B Video Based Actuated traffic Signal Equipment. (For Full ITS Functionality) 

 
21 

 
 
 

22 

 
 
 

 
23 

 
 
 
24 

 

 
25 

 
 

 
26 

 
 

 
27 

 
NSI-21 

 
 
 

NSI-22 

 
 
 

 
NSI-23 

 
 
 

NSI-24 

 

 
NSI-25 

 
 

 
NSI-26 

 
 

 
NSI-27 

Providing/Installation of 4G router for remote data communication supporting Intelligent 

Urban advanced traffic signal controllers communication protocols and as directed by the 

Engineer Incharge 

 

Providing/Installation of Camera Detector Controller; 4 camera detector signal input; 16 

channel optical relay output; 4 error signal; output interface: RS485; operating voltage:12- 

42VAC complete in all respect and as directed by the Engineer Incharge 

 

 
Providing/Installation of IP-56 camera detectors with Max 8 Detection Zones,Vehicle 

presence + data+ video, Resolution: 640x480 pixels, Aluminum weather proof housing with 

operating voltage:12-42VAC and as directed by the Engineer Incharge 

 

Providing/Installation of IP-56 Antennas for Camera wireless operation, 16 channels, working 

voltage: 24VDC, with POE output to camera detector and as directed by the Engineer 

Incharge 
 

Providing/Installation of Video pusher/ Network vedio recorder for data transmission and 

stoage and as directed by the Engineer Incharge 

 
Providing/Installation of PGETR Conversion power supply 220VAC to 24VDC. Connect 

camera to output board then its High voltage contorller can working with low voltage camera 

detector and as directed by the Engineer Incharge 

 

Central Control Room Server Software for system surviellance, control and operation. (Per 

intersection cost) and as directed by the Engineer Incharge 

 
Each 

 
 
 

Each 

 
 
 

 
Each 

 
 
 
Each 

 

 
Each 

 
 

 
Each 

 
 

 
Each 

 
1.00 

 
 
 

1.00 

 
 
 

 
3.00 

 
 
 

4.00 

 

 
1.00 

 
 

 
3.00 

 
 

 
1.00 

   

 

Total Amount (Rs.) 
  



 

LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (KOTLI BEHRAM CHOWK SK # 09) 

SUMMARY OF COST 
 

BILL 

NO 
DESCRIPTION TOTAL COST (RS) 

1 BILL NO: 1 ROAD WORK 
 

2 BILL # 02 DRAIN WORK 
 

3 OPTICAL FIBER CABLE (OFC) 
 

 
4 

BILL # 4 INTELLIGENT TRAFFIC SIGNAL INTERSECTION EQUIPMENTS COMPLETE 

IN ALL RESPECT IN SIALKOT CITY AREA. 

 

5 ENVIRONMENTAL MANAGEMENT COST 534,500.00 

6 SHIFTING OF SERVICES SESCO, SNGPL, PTCL etc. (P.S): 1,000,000.00 

7 CREDIT OF EXISTING MATERIAL 
 

Total Amount (Rs.) 
 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (KOTLI BEHRAM CHOWK SK # 09) 

ENGINEER COST ESTIMATE 

 

 

(MRS 2nd 

Bi-Annual 

2022) 

Chap#/Item 

 
DESCRIPTION 

 
Unit 

 
QTY 

Rate (Rs.)  
AMOUNT 

(Rs.) 
In Figure In Words 

BILL NO: 1 ROAD WORK 

 
Ch. # 04 

Item # 46 

Dismantling and removing road pavement, etc., including 

screening and stacking of by products upto one chain lead (30 

metre). (With Transportation) 

 

100Cft 

 

135.00 

   

 

Ch. 3 Item 2 

Earthwork excavation in ashes, sand and soft soil or silt 

clearance, undressed lead upto 50 ft (15 metre). (With 

Transportation) 

 

1000 Cft 

 

15.26 

 
 

 
Ch. # 18 

Item # 12/(iv) 

Cold milling of asphalt layer/concrete surface of specified 

thickness,loading of debris onto haul trucks via conveyor system 

and disposal at appropriate place i/c the charges of self propelled 

milling machine of specified size, dumper, pump, water lorry, 

compressor and Tungsten Carbide Bits etc complete in all respect 

as approved by Engineer Incharge (With 

Transportation) 

(iv) 0 ~ 4" thick 

 
 
 

Per Sft 

 
 
 

158,376.10 

 
 
 

Ch # 18 

Item # 04/(a) 

a) Providing and laying Base Course of crushed stone aggregate 

of approved quality and grade, and supply and spreading of stone 

screening, including placing, mixing, spreading and compaction of 

base course material to required depth, camber and grade to 

achieve 100% maximum modified AASHO dry density, including 

carriage of all materials to site of work except gravel and. 

aggregate 

 
 

 
100Cft. 

 
 

 
1,245.45 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (KOTLI BEHRAM CHOWK SK # 09) 

ENGINEER COST ESTIMATE 

 

 

 
(a) (ii) Providing and laying Sub-Base Course of stone product of 

     

Ch # 18 

Item # /03 

(a)/(ii) 

approved quality and grade, including placing, mixing, spreading 

and compaction of sub-base material to required depth, camber, 

grade to achieve 100% maximum modified AASHO dry density, 
including carriage of all material to site of work except gravel and 

 
100Cft. 

 
104.75 

 aggregate.   

 
Ch. # 18 

Item # 06 

Providing and laying Bituminous Priming Coat, using 10 lbs. 

kerosene oil and 10 lbs. binder per 100 Sft. or 0.5 Kg kerosene 

and 0.5 Kg binder per square metre. 

 
100Sft 

 
1,583.76 

Ch. # 18 

Item # 07 

Providing and laying Bituminous Tack Coat, using 10 lbs. of 

bitumen per 100 Sft (0.49 Kg of bitumen per sq.m.) 

 
100Sft 

 
1,583.76 

 
Providing and laying plant premixed bituminous carpet, Base 

  

Ch. # 18 

Item # 10/(iii) 

Course including compaction and finishing to required camber, 

grade and density. 4% Bitumen (Excluding carriage of crushed 
stone aggregate/bajri from Kirana Hill Quarry sargodha) . (3" 

100Sft  
1,583.76 

 Thickness)   

 
Providing and laying plant premixed bituminous carpet, Wearing 

  

Ch. # 18 

Item # 10/(iv) 

Course including compaction and finishing to required camber, 

grade and density.4.5% Bitumen (Excluding carriage of crushed 

stone aggregate/bajri from Kirana Hill Quarry sargodha) . 

100Sft  
1,583.76 

 (2"Thickness)   

 
Carriage of 100 Cft. (2.83 cu.m) of all materials like stone 

  

Ch. 01 Item 
#01 

16.1aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150 
Cft. (4.25 cu.m) of timber, by truck or by any other means owned 100 Cft 917.58 

 by the contractor.   



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (KOTLI BEHRAM CHOWK SK # 09) 

ENGINEER COST ESTIMATE 

 

 

 
 

Ch. # 10 

Item # 41/(c 

) 

Providing and laying Tuff pavers, having 7000 PSI ,crushing 

strength of approved manufacturer, over 2" to 3" sand cushion i /c 

grouting with sand in joints i/c finishing to require slope. Complete 

in all respect. 

(50% Grey / 50% Coloured) 

c) 80-mm thick 

 
 
 

P.Sft 

 
 
 

64,158.08 

   

 

Ch. # 06 

Item # 52 

(b)/(i) 

Providing and fixing precast Edge Kerb Stone (4"to 6" thick), of 

3500 PSICompressive Strength, embeded in PCC 1:2:4 over lean 

concrete 1:4:8 etc complete in all respect 

b) With Painting 

(ii) 18" high 

 
 

Per Rft 

 
 

8,868.00 

 
 
 

Ch. # 18 

Item # 28 

A/(iii) 

 
Providing & fixing Cat Eyes of size 4" x 4" x 3/4" duly casted with 

specified material having plastic strip containing mini retro- 

reflective glass beads of color white/red/yellow having specifid 

reflections , quality & shape i/c the cost of self built in 12 mm 

diax120 mm long steel zinc plated nail,fixing to road with epoxy/ 

hammering with separate nail complete. (A) Dual-Directional 

(iii) Micro Cube Corner Spark glow reflectors 

 
 
 
 

Each 

 
 
 
 

2,171.11 

 

Ch. # 13 

Item # 36/(ii) 

Painting Traffic Lane Marking of specified width (1.5mm thick), 

with Thermoplastic (TP) Paint including Glass Beads, complete in 

all respect, as approved and directed by Engineer incharge 

(ii) 6" 

 

 
Per Rft 

 

 
19,540.00 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (KOTLI BEHRAM CHOWK SK # 09) 

ENGINEER COST ESTIMATE 

 

 

 
 
 
 

 
Ch. # 18 

Item # 38 

A/(i) 

Providing and fixing Full width Gantry comprising of 3 mm thick GI 

sheet (Z-275) fixed over double front and back truss made with 

Top & bottom chords of MSangle iron L-100x100x10 mm, webs 

and struts of L 65x65x8 mm welded with top and bottom truss of 

webs and struts of 

65x65x8 mm duly supported on specified vertical posts of double 

columns of MS pipe of size 7500x219x8 mm thick duly welded 

with Base plate of 600x400x50 mm with MS stiffners of 

350x150x15 mm thick MS sheet for each column fixed in prelaid 

RCC footing i/c the cost of polyurethene Paint to MS skeleton but 

excluding the cost of lettering/printing as approved and directed 

by the Engineer Incharge a 

(i) Two Supports 
 

Providing, fabrication and fixing pole mounted Direction Board / 

road delineator of any shape and size, with pecified Sheet and 

thickness, supported with G.I Channel, (excluding the cost of 

vertical post and painting) etc complete in all respect. 

(a) RECTANGULAR SHAPE 

(i) 12-48 sft 

 
Providing, fabrication and fixing Vertical Post comprising of 

medium quality G.I Pipe of specified diameter, including the cost 

of clamping arrangements, top cover, hold fasts embeded in PCC 

1:2:4 etc complete in all respect. 

(c) 4 inch diameter 

 
 
 
 
 

 
P.Sft 

 
 
 
 
 
 
 
 
 

P.Sft 

 
 
 
 

 
P.Rft 

 
 
 
 
 

 
150.00 

 
 
 
 
 
 
 
 
 

200.00 

 
 
 
 

 
100.00 

 
 

 
Total Amount (Rs.) 

  

 
 

 
Ch. # 18 

Item # 

25/(a/i) 

 

Ch. # 18 

Item # 27/(c 

) 

   

 
NSI-08 

Providing and laying of Garden Soil 300mm deep complete in all 

respects 

 
100 Cft 

 
98.34 

   

 
Total Amount (Rs.) 

  



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (KOTLI BEHRAM CHOWK SK # 09) 

ENGINEER COST ESTIMATE 

 

 

BILL # 02 DRAIN WORK 

 
Ch. # 04 

 
Dismantling cement concrete reinforced, separating reinforcement 

 
100Cft 

 
 

100Cft. 

 

 
100Cft. 

 

 
100Cft. 

 
 

 
1000 Cft 

 
 

 
1000 Cft 

 

 
100 Cft 

 
 
 

100Cft 

 
6.67 

 
 

1.88 

 

 
37.50 

 

 
6.66 

 
 

 
1.60 

 
 

 
2.00 

 

 
20.00 

 
 
 

29.56 

   

Item # 20 from concrete,cleaning and straightening the same. 

 
Ch. # 04 

 
Dismantling cement concrete plain 

Item #19/(c) c) Dismantling cement concrete 1:2:4 plain. 

Ch. # 04 

Item # 13 

 
Dismantling brick work in lime or cement mortar. 

Ch. # 04 Dismantling in lime or cement mortar. 

Item # 19/a (a) Cement Concrete Plain 1:4:8 

 Earthwork excavation in irrigation channels, drains, etc. to 

Ch. # 03 

Item #10/(i) 

designed section, grades and profiles, excavated material 

disposed off and dressed within 50 ft. (15 m) lead:- (With 

Transportation) 

 i) Ordinary 

Ch. # 03 

Item # 27 

 
Extra for slush or Daldal including dewatering. 

Ch. 7/30 Supplying and filling Sand 

 
Cement concrete plain including placing, compacting, finishing 

Ch. # 06 and curing complete (including screening and 

Item # 05/(i) washing of stone aggregate): 

 (i) Ratio 1: 4: 8 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (KOTLI BEHRAM CHOWK SK # 09) 

ENGINEER COST ESTIMATE 

 

 

 
Ch. # 06 

Item # 05/(h) 

 
 

Ch. # 07 

Item # 04 

 
 

Ch # 11 

Item #8/(b) 

 
 
 

Ch # 06 

Item # 06 

 
 
 

 
Ch. # 06 

Item # 11/(ii) 

 
 
 

Ch. 01 Item 

#01 

 
 
 

Ch # 21 

Item # 15 

 
Cement concrete plain including placing, compacting, finishing 
 
and curing complete (including screening and washing of stone 
aggregate): (h) Ratio 1: 3: 6 
 

 
Pacca brick work in foundation and plinth in:- 

(i) Cement, sand mortar:- Ratio 1:3 

 
 
Cement plaster 1:3 upto 20' (6.00 m) height :- 

b) ½" (13 mm) thick 

 
 

(a) (i ) Rei nf orced cement concret e i n roof sl ab, beams, 

columns lintels, girders and other structural members laid in situ 

or precast laid in position, or prestressed members cast in situ, 

complete in all respects:- (3) Type C (nominal mix 1: 2: 4) 

 
Fabrication of mild steel reinforcement for cement concrete, 

including cutting, bending, laying in position, making joints and 

fastenings, including cost of binding wire and labour charges for 

binding of steel reinforcement (also includes removal of rust from 

bars): 

(ii) Deformed bars (Grade-60) 

Carriage of 100 Cft. (2.83 cu.m) of all materials like stone 

16.1aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150 

Cft. (4.25 cu.m) of timber, by truck or by any other means owned 

by the contractor. (Carriage 200 Km) 

 

Providing and fixing 6"(150mm) thick R.C.C manhole cover 
 

550mm (22") i/c C.I frame weighing 37.324 Kg as per standard 

drawing STD/PD No. 6 of 1977complete in all respects. 

 
 

100Cft 

 
 

 
100Cft 

 
 
 

100 Sft. 

 
 
 
 

Per Cft 

 
 
 
 

 
100 kg 

 
 
 

 
100 Cft 

 
 
 
 

Per Set 

 
 

54.96 

 
 

 
261.88 

 
 
 

221.70 

 
 
 
 

6,281.50 

 
 
 
 

 
341.71 

 
 
 

 
134.07 

 
 
 
 

20.00 

   

 
Total Amount (Rs.) 

  



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (KOTLI BEHRAM CHOWK SK # 09) 

ENGINEER COST ESTIMATE 

 

 

BILL # 4 CREDIT OF EXISTING MATERIAL 

 
1 

 

 
2 

 
Recovery against Existing Brick Work 

 

 
Recovery against Existing Steel 

 
No 

 

 
Tonne 

 
20,250.00 

 

 
1.04 

   

 
Total Amount (Rs.) 

  



 

 
 

LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (KOTLI BEHRAM CHOWK SKT # 09) 

BILL OF QUANTITES 

Sr. 

No. 

(MRS 2nd 

Bi-Annual 

2022) 

Chap#/Item 
# 

 

DESCRIPTION 

 

Unit 

 

QTY 

Rate (Rs.)  
AMOUNT 

(Rs.) 
In Figure In Words 

 
 
 
 
 

1 

 
 
 
 
 
 
 
 
 
 

2 

 
 
 
 
 

NSI-1 

 
 
 
 
 
 
 
 
 
 

NSI-2 

 
Providing/Installation of Intelligent Urban advanced traffic signal controller (Imported) The 

max channel is 44 channel driving control (36 channel for vehicle lights, 8 channel for 

pedestrian lights). GPS time synchronization, traffic actuation, green wave optional, 

Ethernet/ WIFI connectivity possible, real time vehicle analysis, Pedestrian/ pelican button 

operation supported, wifi setting, setting via hand held or PC software, Mobile App remote 

monitoring and time plan setting, Multi-MCU, modular design, compact and reasonable 

structure, easy to maintain and expand functionality. Output Module with SSR, Night flashing 

Mode, working voltage: 110VAC/220VAC, with IP-55 powder coated High quality MS sheet 

Cabinet 16 gauge with Lock & Key arrangements, proper ventilation arrangement complete 

in all aspects.Impoted) and as directed by the Engineer Incharge 

 
Supply, Installation of 3 Aspect 300 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green modules, phantom 

light reduction, colour stability, operation volages 230V-240V and power consumption 12 - 

15 Watt i/c imported polycarbonated housing or Alluminium Die Cast, with hood / visor door 

etc including wiring termination, testing and commissioning complete in all respect 

(Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light or 

Equivalent and as directed by the Engineer Incharge 

 
 
 
 
 

Each 

 
 
 
 
 
 
 
 
 
 

Each 

 
 
 
 
 

1.00 

 
 
 
 
 
 
 
 
 
 

8.00 

   



 

 

 
 
 

3 

 
 
 
 
 
 

 
4 

 
 
 
 
 
 

 
5 

 
 
 
 
 

6 

 
 
 

 
7 

 
 
 

NSI-3 

 
 
 
 
 
 

 
NSI-4 

 
 
 
 
 
 

 
NSI-5 

 
 
 
 
 

NSI-6 

 
 
 

 
NSI-7 

Supply, Installation of 3 Aspect 200 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green modules, phantom 

light reduction, colour stability, operation volages 230V-240V and power consumption 8 - 10 

Watt i/c imported polycarbonated housing or Alluminium Die Cast, with hood / visor door etc 

including wiring termination, testing and commissioning complete in all respect (Imported) 

Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/Sinowatcher/ GE / DIA Light or Equivalent and 

as directed by the Engineer Incharge 

 
Supply, Installation of 1 Aspect 300 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green 3 in 1 Arrow modules, 

phantom light reduction, colour stability, operation volages 230V-240V and power 

consumption 10 - 12 Watt i/c imported polycarbonated housing or Alluminium Die Cast, with 

hood / visor door etc including wiring termination, testing and commissioning complete in all 

respect (Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA 

Light or Equivalent and as directed by the Engineer Incharge 

Supply, Installation of 2 Aspect Pedestrian Light, Light Emitting Diode (LED) optical System 

(Central Light Source)/High Intensity with Red, Green Pedestrian modules, phantom light 

reduction, colour stability, operation volages 230V-240V and power consumption 10 - 12 

Watt i/c imported polycarbonated housing, with hood / visor door etc including wiring 

termination, testing and commissioning complete in all respect (Imported) Brand: LASIM 

AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light or Equivalent and as directed by 

the Engineer Incharge 

 
Supply, Installation of High Voltage Wired Blind Clock with Pedestrian push button,display 

symbol:Wait,and print symbol:Red hand,with normally sound,working ,5pcs wires connection 

with wired output.Volume adjustable voltage:220VAC and as directed by the Engineer 

Incharge 

 
 
Supply, Installation of Intelligent UTC controller compatible Count Down Meter with Digit 199 

(2.5 Digit) LED type made of MS Sheet Body, Gasket, hood / visor, set of Mounting / 

hanging Brackets Complete and as directed by the Engineer Incharge 

 
 
 

Each 

 
 
 
 
 
 

 
Each 

 
 
 
 
 
 

 
Each 

 
 
 
 
 

Each 

 
 
 

 
Each 

 
 
 

4.00 

 
 
 
 
 
 

 
8.00 

 
 
 
 
 
 

 
7.00 

 
 
 
 
 

7.00 

 
 
 

 
4.00 

   



 

 

 

8 

 
 
 

9 

 
 
 

10 

 
 

 
11 

 
 
 

12 

 
 
 

13 

 
 

14 

 

15 

 
 
 
16 

 

NSI-8 

 
 
 

NSI-9 

 
 
 

NSI-10 

 
 

 
NSI-11 

 
 
 

NSI-12 

 
 
 

NSI-13 

 
 

NSI-14 

NSI-15 

 
NSI-16 

Providing and fixing of Single Standard Straight Pole with 10 feet height GI Pipe 4" Dia 

complete with base plate and stiffener as per standard given i/c paint and as directed by the 

Engineer Incharge 

Providing and fixing of Single Standard Straight Pole with 15 feet height GI Pipe 4" Dia 

complete with base plate and stiffener as per standard given i/c paint and as directed by the 

Engineer Incharge 

Providing and fixing of cantiliver Single Arm, 6m high pole of 5 inch / 3 inch dia GI pipe with 

Base plate 400 x 400 x 18mm thick with 4 nos 1/2'' thickness with pole cap as per drawing 

given i/c with 4 nos 3/8'' stiffners 1 ft long and i/c paint and as directed by the Engineer 

Incharge 

Providing and fixing of cantiliver Double Arm, 6m high pole of 5 inch / 3 inch dia GI pipe with 

Base plate 400 x 400 x 18mm thick with 4 nos 1/2'' thickness with pole cap as per drawing 

given i/c with 4 nos 3/8'' stiffners 1 ft long and i/c paint and as directed by the Engineer 

Incharge 

 
Foundation Making for centiliver pole traffic pole including 1'' Dia 4ft long J-Bolts nuts 

washers inclusive of sundry material like cement, sand, concrete with paint and lab our 

charges and as directed by the Engineer Incharge 

 

Foundation Making for standard traffic pole including 3/4'' Dia 2.5ft long J-Bolts nuts 

washers inclusive of Sundaryof sundry material like cement, sand, concrete (PCC) with paint 

and labour charges and as directed by the Engineer Incharge 

 
Construction of 2'x2'x2' inner draw pits with PCC cover and as directed by the Engineer 

Incharge 

Foundation making for controller inclusive of sundry material like cement sand concrete i/c 

painting and labor charges and as directed by the Engineer Incharge 

 

Metallic road cut 4" - 6" depth, Providing /laying of PVC Pipe (Polyethlene) without joint 1- 

1/2" / 2” dia including road cutting and refilling 1:2:4 cement, Crush Stone, sand as per site 

requirment and as directed by the Engineer Incharge 

 

Each 

 
 
 

Each 

 
 
 

Each 

 
 

 
Each 

 
 
 

Each 

 
 
 

Each 

 
 

Each 

Each 

Per 

RFT 

 

4.00 

 
 
 

1.00 

 
 
 

4.00 

 
 

 
8.00 

 
 
 

4.00 

 
 
 

1.00 

 
 

2.00 

 

1.00 

 
 
 

450.00 

   



 

 
 

17 

 
 
 

18 

 
 
 
 
 
 
19 

 
 
 
 
 
 

20 

 

NSI-17 

 
 
 

NSI-18 

 
 
 
 
 
 

NSI-19 

 
 
 
 
 
 

NSI-20 

Providing , laying testing and commisioning of flexible Multicore PVC insulated sheathed 

copper conducter cable (New Age , Pakistan cable, Age or Pioneer, Fast Cable ) 0.50mm2 - 

1mm2 multicore as per site requirement and as directed by the Engineer Incharge 

 
Providing earth upto water level with 16mm Dia and one meter long copper rod connected 

with 8 mm wire as per Requirement and as directed by the Engineer Incharge 

 
Providing & installation of Pure Sine Wave Power Inverter having Flexible configuration 12 

volts with operating temperature 0-55C, overload Protection, LCD Display, Reverse polarity 

protection by Fuse/ Diode, Output Short Circuit protection, Temperature Protection, Input 

(Low/ High) Voltage Protection, Input & Output isolated, Multi Stage Charger, Auto 

Temperature fan, Low Battery Alarm & Shutdown Fast Action, AC Synchronized transfer 

Switch having board configuration Facility with Maintenance Free Batteries 12 volt; 1110 AH 

x 2 No. high standard deep cell charging, have a long life maintenance free life span with 

weather/ Temprature proof, Theft Proof battery storage underground arrangement complete 

in all respect and as directed by the Engineer Incharge 

 
Retermination of Complete Intersection including Connetor Strip, Testing and Commsioning 

the Existing pre laid Cabling as site, includes grouping in junction box as well controller and 

as directed by the Engineer Incharge 

 
Per 

RFT 

 

 
Each 

 
 
 
 
 
 
Each 

 
 
 
 
 
 

Job 

 

970.00 

 
 
 

1.00 

 
 
 
 
 
 

1.00 

 
 
 
 
 
 

1.00 

   

Total Amount (Rs.) 
  



 

 
 

B Video Based Actuated traffic Signal Equipment. (For Full ITS Functionality) 

 
21 

 
 
 

22 

 
 
 

 
23 

 
 
 
24 

 

 
25 

 
 
 
26 

 
 

 
27 

 
NSI-21 

 
 
 

NSI-22 

 
 
 

 
NSI-23 

 
 
 

NSI-24 

 

 
NSI-25 

 
 
 

NSI-26 

 
 

 
NSI-27 

Providing/Installation of 4G router for remote data communication supporting Intelligent 

Urban advanced traffic signal controllers communication protocols and as directed by the 

Engineer Incharge 

 
Providing/Installation of Camera Detector Controller; 4 camera detector signal input; 16 

channel optical relay output; 4 error signal; output interface: RS485; operating voltage:12- 

42VAC complete in all respect and as directed by the Engineer Incharge 

 

 
Providing/Installation of IP-56 camera detectors with Max 8 Detection Zones,Vehicle 

presence + data+ video, Resolution: 640x480 pixels, Aluminum weather proof housing with 

operating voltage:12-42VAC and as directed by the Engineer Incharge 

 

Providing/Installation of IP-56 Antennas for Camera wireless operation, 16 channels, 

working voltage: 24VDC, with POE output to camera detector and as directed by the 

Engineer Incharge 

 

Providing/Installation of Video pusher/ Network vedio recorder for data transmission and 

stoage and as directed by the Engineer Incharge 

 
Providing/Installation of PGETR Conversion power supply 220VAC to 24VDC. Connect 

camera to output board then its High voltage contorller can working with low voltage camera 

detector and as directed by the Engineer Incharge 

 
Central Control Room Server Software for system surviellance, control and operation. (Per 

intersection cost) and as directed by the Engineer Incharge 

 
Each 

 
 
 

Each 

 
 
 

 
Each 

 
 
 
Each 

 

 
Each 

 
 
 
Each 

 
 

 
Each 

 
1.00 

 
 
 

1.00 

 
 
 

 
4.00 

 
 
 

5.00 

 

 
1.00 

 
 
 

4.00 

 
 

 
1.00 

   

 

Total Amount (Rs.) 
  



 

LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (SHELL PUMP CHOWK SKT # 10) 

ENGINEER COST ESTIMATE 

SUMMARY OF BILLS 

BILL 

NO 
DESCRIPTION TOTAL COST (RS) 

1 BILL NO: 1 ROAD WORK 
 

2 BILL # 02 DRAIN WORK 
 

3 OPTICAL FIBER CABLE (OFC) 
 

 
4 

BILL # 4 INTELLIGENT TRAFFIC SIGNAL INTERSECTION EQUIPMENTS COMPLETE 

IN ALL RESPECT IN SIALKOT CITY AREA. 

 

5 ENVIRONMENTAL MANAGEMENT COST 534,500.00 

6 SHIFTING OF SERVICES SESCO, SNGPL, PTCL etc. (P.S): 1,000,000.00 

7 CREDIT OF EXISTING MATERIAL 
 

TOTAL AMOUNT (Rs.) 1,534,500.00 

 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (SHELL PUMP CHOWK SKT # 10) 

ENGINEER COST ESTIMATE 

 

 

(MRS 2nd    
Rate (Rs.) 

 

Bi-Annual 

2022) 
DESCRIPTION Unit QTY 

AMOUNT 

(Rs.) 
In Figure In Words 

Chap#/Item     

BILL NO: 1 ROAD WORK 
 

 
Ch. # 04 

Item # 46 

Dismantling and removing road pavement, etc., including 

screening and stacking of by products upto one chain lead (30 

metre). (With Transportation) 

 

100Cft 

 

180.00 

   

 
 
Ch. 3 Item 2 

 
Earthwork excavation in ashes, sand and soft soil or silt 

clearance, undressed lead upto 50 ft (15 metre). (With 

Transportation) 

 
 

1000 Cft 

 
 

52.87 

 
 
 

Ch. # 18 

Item # 

12/(iv) 

Cold milling of asphalt layer/concrete surface of specified 

thickness,loading of debris onto haul trucks via conveyor system 

and disposal at appropriate place i/c the charges of self propelled 

milling machine of specified size, dumper, pump, water lorry, 

compressor and Tungsten Carbide Bits etc complete in all 

respect as approved by Engineer Incharge (With 

Transportation) 

(iv) 0 ~ 4" thick 

 
 
 

 
Per Sft 

 
 
 

 
115,830.00 

 
 

 
Ch # 18 

Item # 04/(a) 

a) Providing and laying Base Course of crushed stone aggregate 

of approved quality and grade, and supply and spreading of stone 

screening, including placing, mixing, spreading and compaction 

of base course material to required depth, camber and grade to 

achieve 100% maximum modified AASHO dry density, including 

carriage of all materials to site of work except gravel and. 

aggregate 

 
 
 

100Cft. 

 
 
 

204.62 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (SHELL PUMP CHOWK SKT # 10) 

ENGINEER COST ESTIMATE 

 

 

 
Ch. # 18 

Item # 06 

 
Providing and laying Bituminous Priming Coat, using 10 lbs. 

kerosene oil and 10 lbs. binder per 100 Sft. or 0.5 Kg kerosene 

and 0.5 Kg binder per square metre. 

 
 

100Sft 

 
 

1,158.30 

   

 
Ch. # 18 

Item # 07 

 
Providing and laying Bituminous Tack Coat, using 10 lbs. of 

bitumen per 100 Sft (0.49 Kg of bitumen per sq.m.) 

 
100Sft 

 
1,158.30 

  
Providing and laying plant premixed bituminous carpet, Base 

  

Ch. # 18 

Item # 10/(iii) 

Course including compaction and finishing to required camber, 

grade and density. 4% Bitumen (Excluding carriage of crushed 

stone aggregate/bajri from Kirana Hill Quarry sargodha) . (3" 

100Sft  
1,158.30 

 Thickness)   

  
Providing and laying plant premixed bituminous carpet, Wearing 

  

Ch. # 18 Course including compaction and finishing to required camber,   

Item # grade and density.4.5% Bitumen (Excluding carriage of crushed  1,158.30 

10/(iv) stone aggregate/bajri from Kirana Hill Quarry sargodha) .       100Sft  

 (2"Thickness)   

  
Carriage of 100 Cft. (2.83 cu.m) of all materials like stone 

  

Ch. 01 Item 
#01 

16.1aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150 
Cft. (4.25 cu.m) of timber, by truck or by any other means owned 

100 Cft 579.15 

 by the contractor.   

 
Providing and laying Tuff pavers, having 7000 PSI ,crushing 

  

Ch. # 10 

Item # 41/(c 

) 

strength of approved manufacturer, over 2" to 3" sand cushion i 

/c grouting with sand in joints i/c finishing to require slope. 

Complete in all respect. 

(50% Grey / 50% Coloured) 

 
P.Sft 

 
31,942.60 

 c) 80-mm thick   



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (SHELL PUMP CHOWK SKT # 10) 

ENGINEER COST ESTIMATE 

 

 

 

 
Ch. # 06 

Item # 52 

(b)/(i) 

 
Providing and fixing precast Edge Kerb Stone (4"to 6" thick), of 

3500 PSICompressive Strength, embeded in PCC 1:2:4 over 

lean concrete 1:4:8 etc complete in all respect 

b) With Painting 

(ii) 18" high 

 
 

 
Per Rft 

 
 

 
10,828.00 

   

 
 

 
Ch. # 18 

Item # 28 

A/(iii) 

 
Providing & fixing Cat Eyes of size 4" x 4" x 3/4" duly casted with 

specified material having plastic strip containing mini retro- 

reflective glass beads of color white/red/yellow having specifid 

reflections , quality & shape i/c the cost of self built in 12 mm 

diax120 mm long steel zinc plated nail,fixing to road with epoxy/ 

hammering with separate nail complete. (A) Dual-Directional 

(iii) Micro Cube Corner Spark glow reflectors 

 
 
 

 
Each 

 
 
 

 
1,888.56 

 
 

Ch. # 13 

Item # 36/(ii) 

 
Painting Traffic Lane Marking of specified width (1.5mm thick), 

with Thermoplastic (TP) Paint including Glass Beads, complete in 

all respect, as approved and directed by Engineer incharge 

(ii) 6" 

 

 
Per Rft 

 

 
16,997.00 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (SHELL PUMP CHOWK SKT # 10) 

ENGINEER COST ESTIMATE 

 

 

 
 
 
 
 
 

Ch. # 18 

Item # 38 

A/(i) 

 

Providing and fixing Full width Gantry comprising of 3 mm thick 

GI sheet (Z-275) fixed over double front and back truss made 

with Top & bottom chords of MSangle iron L-100x100x10 mm, 

webs and struts of L 65x65x8 mm welded with top and bottom 

truss of webs and struts of 

65x65x8 mm duly supported on specified vertical posts of double 

columns of MS pipe of size 7500x219x8 mm thick duly welded 

with Base plate of 600x400x50 mm with MS stiffners of 

350x150x15 mm thick MS sheet for each column fixed in prelaid 

RCC footing i/c the cost of polyurethene Paint to MS skeleton but 

excluding the cost of lettering/printing as approved and directed 

by the Engineer Incharge a (i) Two Supports 

 
 
 
 
 
 
 

P.Sft 

 
 
 
 
 
 
 

150.00 

   

 
 

Ch. # 18 

Item # 

25/(a/i) 

 
Providing, fabrication and fixing pole mounted Direction Board / 

road delineator of any shape and size, with pecified Sheet and 

thickness, supported with G.I Channel, (excluding the cost of 

vertical post and painting) etc complete in all respect. 

(a) RECTANGULAR SHAPE 

(i) 12-48 sft 

 
 
 

P.Sft 

 
 
 

200.00 

 

Ch. # 18 

Item # 27/(c 

) 

Providing, fabrication and fixing Vertical Post comprising of 

medium quality G.I Pipe of specified diameter, including the cost 

of clamping arrangements, top cover, hold fasts embeded in PCC 

1:2:4 etc complete in all respect. 

(c) 4 inch diameter 

 

 
P.Rft 

 

 
100.00 

Total Amount: 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (SHELL PUMP CHOWK SKT # 10) 

ENGINEER COST ESTIMATE 

 

 

 
NSI-08 

Providing and laying of Garden Soil 300mm deep complete in all 

respects 

 
100 Cft 

 
88.79 

   

Total Amount: 
   



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (SHELL PUMP CHOWK SKT # 10) 

ENGINEER COST ESTIMATE 

 

 

BILL # 02 DRAIN WORK 

 
Ch. # 04 

Item # 20 

 

 
Ch. # 04 

Item #19/(c) 

 
 

Ch. # 04 

Item # 13 

 
 

Ch. # 04 

Item # 19/a 

 
 
 

Ch. # 03 

Item #10/(i) 

 

 
Ch. # 03 

Item # 27 

 
 

Ch. 7/30 

 
 
 

Ch. # 06 

Item # 05/(i) 

Dismantling cement concrete reinforced, separating 

reinforcement from concrete,cleaning and straightening the 

same. 

 

Dismantling cement concrete plain 

c) Dismantling cement concrete 1:2:4 plain. 

 

 
Dismantling brick work in lime or cement mortar. 

 

 
Dismantling in lime or cement mortar. 

(a) Cement Concrete Plain 1:4:8 

 
Earthwork excavation in irrigation channels, drains, etc. to 

designed section, grades and profiles, excavated material 

disposed off and dressed within 50 ft. (15 m) lead:- (With 

Transportation) 

i) Ordinary 

 

Extra for slush or Daldal including dewatering. 

 

 
Supplying and filling Sand 

 
 
Cement concrete plain including placing, compacting, finishing 

and curing complete (including screening and 

washing of stone aggregate): 

(i) Ratio 1: 4: 8 

 

100Cft 

 
 

 
100Cft. 

 
 
 

100Cft. 

 
 
 

100Cft. 

 
 
 

1000 Cft 

 
 

 
1000 Cft 

 

 
100 Cft 

 
 

 
100Cft 

 

6.67 

 
 

 
1.88 

 
 
 

37.50 

 
 
 

6.66 

 
 
 

21.52 

 
 

 
2.00 

 

 
20.00 

 
 

 
36.09 

   



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (SHELL PUMP CHOWK SKT # 10) 

ENGINEER COST ESTIMATE 

 

 

 
Ch. # 06 

Item # 05/(h) 

 

 
Ch. # 07 

Item # 04 

 
 

Ch # 11 

Item #8/(b) 

 
 

Ch # 06 

Item # 06 

 
 
 

 
Ch. # 06 

Item # 11/(ii) 

 
 
 
 
Ch. 01 Item 

#01 

 
 

Ch # 21 

Item # 15 

 
Cement concrete plain including placing, compacting, finishing 
 
and curing complete (including screening and washing of stone 
aggregate): (h) Ratio 1: 3: 6 

 

Pacca brick work in foundation and plinth in:- 

(i) Cement, sand mortar:- Ratio 1:3 

 
 

Cement plaster 1:3 upto 20' (6.00 m) height :- 

b) ½" (13 mm) thick 

 

(a) (i ) Rei nf orced cement concret e i n roof sl ab, beams, 

columns lintels, girders and other structural members laid in situ 

or precast laid in position, or prestressed members cast in situ, 

complete in all respects:- (3) Type C (nominal mix 1: 2: 4) 

 
Fabrication of mild steel reinforcement for cement concrete, 

including cutting, bending, laying in position, making joints and 

fastenings, including cost of binding wire and labour charges for 

binding of steel reinforcement (also includes removal of rust from 

bars): 

(ii) Deformed bars (Grade-60) 

Carriage of 100 Cft. (2.83 cu.m) of all materials like stone 

16.1aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150 

Cft. (4.25 cu.m) of timber, by truck or by any other means owned 

by the contractor. (Carriage 200 Km) 

 
Providing and fixing 6"(150mm) thick R.C.C manhole cover 

 
550mm (22") i/c C.I frame weighing 37.324 Kg as per standard 

drawing STD/PD No. 6 of 1977complete in all respects. 

 
 

100Cft 

 
 

 
100Cft 

 
 

100 Sft. 

 
 
 

Per Cft 

 
 
 
 

 
100 kg 

 
 
 
 
 

100 Cft 

 
 

 
Per Set 

 
 

67.11 

 
 

 
319.76 

 
 

270.70 

 
 
 

7,669.83 

 
 
 
 

 
417.24 

 
 
 
 
 

163.71 

 
 

 
20.00 

   

Total Amount: 
 

- 
 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (SHELL PUMP CHOWK SKT # 10) 

ENGINEER COST ESTIMATE 

 

 

BILL # 4 CREDIT OF EXISTING MATERIAL 

 
1 

 
 

2 

Recovery against Existing Brick Work 

 
 
 
 

Recovery against Existing Steel 

 
No 

 
 

Tonne 

 
20,250.00 

 
 

1.04 

   

 
Total Amount: 

  
- 

 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

 

 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (SHEEL PUMP CHOWK SKT # 10) 

 
BILL OF QUANTITES 

 

Sr. 

No. 

(MRS 2nd 
Bi-Annual 

2022) 

Chap#/Item 
# 

 

DESCRIPTION 

 

Unit 

 

QTY 

Rate (Rs.) 
 

AMOUNT 

(Rs.) 
In Figure In Words 

 
 
 
 
 

1 

 
 
 
 
 
 
 
 
 

2 

 
 
 
 
 

NSI-1 

 
 
 
 
 
 
 
 
 

NSI-2 

 
Providing/Installation of Intelligent Urban advanced traffic signal controller (Imported) The 

max channel is 44 channel driving control (36 channel for vehicle lights, 8 channel for 

pedestrian lights). GPS time synchronization, traffic actuation, green wave optional, 

Ethernet/ WIFI connectivity possible, real time vehicle analysis, Pedestrian/ pelican button 

operation supported, wifi setting, setting via hand held or PC software, Mobile App remote 

monitoring and time plan setting, Multi-MCU, modular design, compact and reasonable 

structure, easy to maintain and expand functionality. Output Module with SSR, Night 

flashing Mode, working voltage: 110VAC/220VAC, with IP-55 powder coated High quality 

MS sheet Cabinet 16 gauge with Lock & Key arrangements, proper ventilation arrangement 

complete in all aspects.Impoted) and as directed by the Engineer Incharge 

 
Supply, Installation of 3 Aspect 300 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green modules, phantom 

light reduction, colour stability, operation volages 230V-240V and power consumption 12 - 

15 Watt i/c imported polycarbonated housing or Alluminium Die Cast, with hood / visor door 

etc including wiring termination, testing and commissioning complete in all respect 

(Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light or 

Equivalent and as directed by the Engineer Incharge 

 
 
 
 
 

Each 

 
 
 
 
 
 
 
 
 

Each 

 
 
 
 
 

1.00 

 
 
 
 
 
 
 
 
 

8.00 

   



 

 
 
 

3 

 
 
 
 
 
 

 
4 

 
 
 
 
 
 

 
5 

 
 
 
 
 

6 

 
 
 
 

7 

 
 
 

NSI-3 

 
 
 
 
 
 

 
NSI-4 

 
 
 
 
 
 

 
NSI-5 

 
 
 
 
 

NSI-6 

 
 
 
 

NSI-7 

Supply, Installation of 3 Aspect 200 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green modules, phantom 

light reduction, colour stability, operation volages 230V-240V and power consumption 8 - 

10 Watt i/c imported polycarbonated housing or Alluminium Die Cast, with hood / visor door 

etc including wiring termination, testing and commissioning complete in all respect 

(Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/Sinowatcher/ GE / DIA Light or 

Equivalent and as directed by the Engineer Incharge 

 
Supply, Installation of 1 Aspect 300 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green 3 in 1 Arrow 

modules, phantom light reduction, colour stability, operation volages 230V-240V and power 

consumption 10 - 12 Watt i/c imported polycarbonated housing or Alluminium Die Cast, 

with hood / visor door etc including wiring termination, testing and commissioning complete 

in all respect (Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ 

DIA Light or Equivalent and as directed by the Engineer Incharge 

Supply, Installation of 2 Aspect Pedestrian Light, Light Emitting Diode (LED) optical System 

(Central Light Source)/High Intensity with Red, Green Pedestrian modules, phantom light 

reduction, colour stability, operation volages 230V-240V and power consumption 10 - 12 

Watt i/c imported polycarbonated housing, with hood / visor door etc including wiring 

termination, testing and commissioning complete in all respect (Imported) Brand: LASIM 

AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light or Equivalent and as directed 

by the Engineer Incharge 

 
Supply, Installation of High Voltage Wired Blind Clock with Pedestrian push button,display 

symbol:Wait,and print symbol:Red hand,with normally sound,working ,5pcs wires 

connection with wired output.Volume adjustable voltage:220VAC and as directed by the 

Engineer Incharge 

 
 
Supply, Installation of Intelligent UTC controller compatible Count Down Meter with Digit 

199 (2.5 Digit) LED type made of MS Sheet Body, Gasket, hood / visor, set of Mounting / 

hanging Brackets Complete and as directed by the Engineer Incharge 

 
 
 

Each 

 
 
 
 
 
 

 
Each 

 
 
 
 
 
 

 
Each 

 
 
 
 
 

Each 

 
 
 
 
Each 

 
 
 

4.00 

 
 
 
 
 
 

 
8.00 

 
 
 
 
 
 

 
7.00 

 
 
 
 
 

7.00 

 
 
 
 

4.00 

   



 

 

8 

 
 
 

9 

 
 

10 

 
 

 
11 

 
 
 

12 

 
 
 

13 

 
 

14 

 

15 

 
 
 

16 

 

NSI-8 

 
 
 

NSI-9 

 
 

NSI-10 

 
 

 
NSI-11 

 
 
 

NSI-12 

 
 
 

NSI-13 

 
 

NSI-14 

NSI-15 

 
NSI-16 

Providing and fixing of Single Standard Straight Pole with 10 feet height GI Pipe 4" Dia 

complete with base plate and stiffener as per standard given i/c paint and as directed by the 

Engineer Incharge 

Providing and fixing of Single Standard Straight Pole with 15 feet height GI Pipe 4" Dia 

complete with base plate and stiffener as per standard given i/c paint and as directed by the 

Engineer Incharge 

Providing and fixing of cantiliver Single Arm, 6m high pole of 5 inch / 3 inch dia GI pipe with 

Base plate 400 x 400 x 18mm thick with 4 nos 1/2'' thickness with pole cap as per drawing 

given i/c with 4 nos 3/8'' stiffners 1 ft long and i/c paint and as directed by the Engineer 

Incharge 

Providing and fixing of cantiliver Double Arm, 6m high pole of 5 inch / 3 inch dia GI pipe 

with Base plate 400 x 400 x 18mm thick with 4 nos 1/2'' thickness with pole cap as per 

drawing given i/c with 4 nos 3/8'' stiffners 1 ft long and i/c paint and as directed by the 

Engineer Incharge 

 
Foundation Making for centiliver pole traffic pole including 1'' Dia 4ft long J-Bolts nuts 

washers inclusive of sundry material like cement, sand, concrete with paint and lab our 

charges and as directed by the Engineer Incharge 

 

Foundation Making for standard traffic pole including 3/4'' Dia 2.5ft long J-Bolts nuts 

washers inclusive of Sundaryof sundry material like cement, sand, concrete (PCC) with 

paint and labour charges and as directed by the Engineer Incharge 

 
Construction of 2'x2'x2' inner draw pits with PCC cover and as directed by the Engineer 

Incharge 

Foundation making for controller inclusive of sundry material like cement sand concrete i/c 

painting and labor charges and as directed by the Engineer Incharge 

 

Metallic road cut 4" - 6" depth, Providing /laying of PVC Pipe (Polyethlene) without joint 1- 

1/2" / 2” dia including road cutting and refilling 1:2:4 cement, Crush Stone, sand as per site 

requirment and as directed by the Engineer Incharge 

 

Each 

 
 
 

Each 

 
 

Each 

 
 

 
Each 

 
 
 

Each 

 
 
 

Each 

 
 

Each 

Each 

 

Per 

RFT 

 

3.00 

 
 
 

1.00 

 
 

4.00 

 
 

 
8.00 

 
 
 

4.00 

 
 
 

1.00 

 
 

2.00 

 

1.00 

 
 
 

460.00 

   



 

 

17 

 
 
 

18 

 
 
 
 
 
 

19 

 
 
 
 
 
 

20 

 

NSI-17 

 
 
 

NSI-18 

 
 
 
 
 
 

NSI-19 

 
 
 
 
 
 

NSI-20 

Providing , laying testing and commisioning of flexible Multicore PVC insulated sheathed 

copper conducter cable (New Age , Pakistan cable, Age or Pioneer, Fast Cable ) 0.50mm2 

1mm2 multicore as per site requirement and as directed by the Engineer Incharge 

 
Providing earth upto water level with 16mm Dia and one meter long copper rod connected 

with 8 mm wire as per Requirement and as directed by the Engineer Incharge 

 
Providing & installation of Pure Sine Wave Power Inverter having Flexible configuration 12 

volts with operating temperature 0-55C, overload Protection, LCD Display, Reverse polarity 

protection by Fuse/ Diode, Output Short Circuit protection, Temperature Protection, Input 

(Low/ High) Voltage Protection, Input & Output isolated, Multi Stage Charger, Auto 

Temperature fan, Low Battery Alarm & Shutdown Fast Action, AC Synchronized transfer 

Switch having board configuration Facility with Maintenance Free Batteries 12 volt; 1110 

AH x 2 No. high standard deep cell charging, have a long life maintenance free life span 

with weather/ Temprature proof, Theft Proof battery storage underground arrangement 

complete in all respect and as directed by the Engineer Incharge 

 
Retermination of Complete Intersection including Connetor Strip, Testing and 

Commsioning the Existing pre laid Cabling as site, includes grouping in junction box as well 

controller and as directed by the Engineer Incharge 

 
Per 

RFT 

 

 
Each 

 
 
 
 
 
 

Each 

 
 
 
 
 
 

Job 

 

990.00 

 
 
 

1.00 

 
 
 
 
 
 

1.00 

 
 
 
 
 
 

1.00 

   

Total Amount (Rs.) 
  



 

B Video Based Actuated traffic Signal Equipment. (For Full ITS Functionality) 

 
21 

 
 
 

22 

 
 
 

 
23 

 
 
 

24 

 

 
25 

 
 
 
26 

 
 

 
27 

 
NSI-21 

 
 
 

NSI-22 

 
 
 

 
NSI-23 

 
 
 

NSI-24 

 

 
NSI-25 

 
 
 

NSI-26 

 
 

 
NSI-27 

Providing/Installation of 4G router for remote data communication supporting Intelligent 

Urban advanced traffic signal controllers communication protocols and as directed by the 

Engineer Incharge 

 
Providing/Installation of Camera Detector Controller; 4 camera detector signal input; 16 

channel optical relay output; 4 error signal; output interface: RS485; operating voltage:12- 

42VAC complete in all respect and as directed by the Engineer Incharge 

 

 
Providing/Installation of IP-56 camera detectors with Max 8 Detection Zones,Vehicle 

presence + data+ video, Resolution: 640x480 pixels, Aluminum weather proof housing with 

operating voltage:12-42VAC and as directed by the Engineer Incharge 
 

Providing/Installation of IP-56 Antennas for Camera wireless operation, 16 channels, 

working voltage: 24VDC, with POE output to camera detector and as directed by the 

Engineer Incharge 
 

Providing/Installation of Video pusher/ Network vedio recorder for data transmission and 

stoage and as directed by the Engineer Incharge 

 
Providing/Installation of PGETR Conversion power supply 220VAC to 24VDC. Connect 

camera to output board then its High voltage contorller can working with low voltage 

camera detector and as directed by the Engineer Incharge 

 
Central Control Room Server Software for system surviellance, control and operation. (Per 

intersection cost) and as directed by the Engineer Incharge 

 
Each 

 
 
 

Each 

 
 
 

 
Each 

 
 
 

Each 

 

 
Each 

 
 
 
Each 

 
 

 
Each 

 
1.00 

 
 
 

1.00 

 
 
 

 
4.00 

 
 
 

5.00 

 

 
1.00 

 
 
 

4.00 

 
 

 
1.00 

   

 

Total Amount (Rs.) 
  



 

LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (KHAWAJA ANWAR CHOWK SKT # 11) 

ENGINEER COST ESTIMATE 

SUMMARY OF COST 

BILL 

NO 
DESCRIPTION TOTAL AMOUNT (RS.) 

1 BILL NO: 1 ROAD WORK 
 

2 BILL # 02 DRAIN WORK 
 

3 BILL # 03 OPTICAL FIBER CABLE (OFC) 
 

 

4 
BILL # 4 INTELLIGENT TRAFFIC SIGNAL INTERSECTION EQUIPMENTS 

COMPLETE IN ALL RESPECT IN SIALKOT CITY AREA. 

 

5 BILL # 05 ENVIRONMENTAL MANAGEMENT COST 534,500.00 

6 BILL # 06 SHIFTING OF SERVICES SESCO, SNGPL, PTCL etc. (P.S): 1,000,000.00 

7 CREDIT OF EXISTING MATERIAL 
 

 
Total Amount (Rs.) 

 

 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (KHAWAJA ANWAR CHOWK SKT # 11) 

ENGINEER COST ESTIMATE 

 

 

(MRS 2nd 

Bi-Annual 

2022) 

Chap#/Item 

# 

 

DESCRIPTION 

 

Unit 

 

QTY 

Rate (Rs.) 
 

AMOUNT 

(Rs.) 
In Figure In Words 

BILL NO: 1 ROAD WORK 

 
Ch. # 04 

Item # 46 

Dismantling and removing road pavement, etc., including 

screening and stacking of by products upto one chain lead (30 

metre). 

(With Transportation) 

 
 

100Cft 

 
 

135.00 

   

 

Ch. 3 Item 2 

Earthwork excavation in ashes, sand and soft soil or silt 

clearance, undressed lead upto 50 ft (15 metre). 

(With Transportation) 

 

1000 Cft 

 

31.21 

 
 
 

Ch. # 18 

Item # 12/(iv) 

Cold milling of asphalt layer/concrete surface of specified 

thickness,loading of debris onto haul trucks via conveyor system 

and disposal at appropriate place i/c the charges of self propelled 

milling machine of specified size, dumper, pump, water lorry, 

compressor and Tungsten Carbide Bits etc complete in all respect 

as approved by Engineer Incharge (With 

Transportation) 

(iv) 0 ~ 4" thick 

 
 
 

 
Per Sft 

 
 
 

 
77,658.60 

 
 
 

Ch # 18 

Item # 04/(a) 

a) Providing and laying Base Course of crushed stone aggregate 

of approved quality and grade, and supply and spreading of stone 

screening, including placing, mixing, spreading and compaction of 

base course material to required depth, camber and grade to 

achieve 100% maximum modified AASHO dry density, including 

carriage of all materials to site of work except gravel and. 

aggregate 

 
 

 
100Cft. 

 
 

 
659.09 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (KHAWAJA ANWAR CHOWK SKT # 11) 

ENGINEER COST ESTIMATE 

 

 

 
(a) (ii) Providing and laying Sub-Base Course of stone product of 

     

Ch # 18 

Item # /03 

(a)/(ii) 

approved quality and grade, including placing, mixing, spreading 

and compaction of sub-base material to required depth, camber, 

grade to achieve 100% maximum modified AASHO dry density, 
including carriage of all material to site of work except gravel and 

 
100Cft. 

 
30.79 

 aggregate.   

 
Ch. # 18 

Item # 06 

Providing and laying Bituminous Priming Coat, using 10 lbs. 

kerosene oil and 10 lbs. binder per 100 Sft. or 0.5 Kg kerosene 

and 0.5 Kg binder per square metre. 

 

100Sft 

 

776.59 

 
Ch. # 18 

Item # 07 

 
Providing and laying Bituminous Tack Coat, using 10 lbs. of 

bitumen per 100 Sft (0.49 Kg of bitumen per sq.m.) 

 
100Sft 

 
776.59 

  
Providing and laying plant premixed bituminous carpet, Base 

  

Ch. # 18 

Item # 10/(iii) 

Course including compaction and finishing to required camber, 

grade and density. 4% Bitumen (Excluding carriage of crushed 
stone aggregate/bajri from Kirana Hill Quarry sargodha) . (3" 

100Sft  
776.59 

 Thickness)   

 
Providing and laying plant premixed bituminous carpet, Wearing 

  

Ch. # 18 

Item # 10/(iv) 

Course including compaction and finishing to required camber, 

grade and density.4.5% Bitumen (Excluding carriage of crushed 

stone aggregate/bajri from Kirana Hill Quarry sargodha) . 

100Sft  
776.59 

 (2"Thickness)   

 Carriage of 100 Cft. (2.83 cu.m) of all materials like stone   

Ch. 01 Item 
#01 

16.1aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150 
Cft. (4.25 cu.m) of timber, by truck or by any other means owned 

100 Cft 425.24 

 by the contractor.   



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (KHAWAJA ANWAR CHOWK SKT # 11) 

ENGINEER COST ESTIMATE 

 

 

 
 

Ch. # 10 

Item # 41/(c 

) 

Providing and laying Tuff pavers, having 7000 PSI ,crushing 

strength of approved manufacturer, over 2" to 3" sand cushion i /c 

grouting with sand in joints i/c finishing to require slope. Complete 

in all respect. 

(50% Grey / 50% Coloured) 

c) 80-mm thick 

 
 
 

P.Sft 

 
 
 

19,375.60 

   

 

Ch. # 06 

Item # 52 

(b)/(i) 

Providing and fixing precast Edge Kerb Stone (4"to 6" thick), of 

3500 PSICompressive Strength, embeded in PCC 1:2:4 over lean 

concrete 1:4:8 etc complete in all respect 

b) With Painting 

(ii) 18" high 

 
 

Per Rft 

 
 

6,568.00 

 
 
 

Ch. # 18 

Item # 28 

A/(iii) 

Providing & fixing Cat Eyes of size 4" x 4" x 3/4" duly casted with 

specified material having plastic strip containing mini retro- 

reflective glass beads of color white/red/yellow having specifid 

reflections , quality & shape i/c the cost of self built in 12 mm 

diax120 mm long steel zinc plated nail,fixing to road with epoxy/ 

hammering with separate nail complete. 

(A) Dual-Directional 

(iii) Micro Cube Corner Spark glow reflectors 

 
 
 
 

Each 

 
 
 
 

1,167.56 

 

Ch. # 13 

Item # 36/(ii) 

Painting Traffic Lane Marking of specified width (1.5mm thick), 

with Thermoplastic (TP) Paint including Glass Beads, complete in 

all respect, as approved and directed by Engineer incharge 

(ii) 6" 

 

 
Per Rft 

 

 
10,508.00 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (KHAWAJA ANWAR CHOWK SKT # 11) 

ENGINEER COST ESTIMATE 

 

 

 
 
 
 

 
Ch. # 18 

Item # 38 

A/(i) 

Providing and fixing Full width Gantry comprising of 3 mm thick GI 

sheet (Z-275) fixed over double front and back truss made with 

Top & bottom chords of MSangle iron L-100x100x10 mm, webs 

and struts of L 65x65x8 mm welded with top and bottom truss of 

webs and struts of 

65x65x8 mm duly supported on specified vertical posts of double 

columns of MS pipe of size 7500x219x8 mm thick duly welded 

with Base plate of 600x400x50 mm with MS stiffners of 

350x150x15 mm thick MS sheet for each column fixed in prelaid 

RCC footing i/c the cost of polyurethene Paint to MS skeleton but 

excluding the cost of lettering/printing as approved and directed 

by the Engineer Incharge a 

(i) Two Supports 

 
 
 
 
 

 
P.Sft 

 
 
 
 
 

 
150.00 

   

 

 
Ch. # 18 

Item # 

25/(a/i) 

 

Providing, fabrication and fixing pole mounted Direction Board / 

road delineator of any shape and size, with pecified Sheet and 

thickness, supported with G.I Channel, (excluding the cost of 

vertical post and painting) etc complete in all respect. 

(a) RECTANGULAR SHAPE 

(i) 12-48 sft 

 
 

 
P.Sft 

 
 

 
200.00 

 

Ch. # 18 

Item # 27/(c 

) 

Providing, fabrication and fixing Vertical Post comprising of 

medium quality G.I Pipe of specified diameter, including the cost 

of clamping arrangements, top cover, hold fasts embeded in PCC 

1:2:4 etc complete in all respect. 

(c) 4 inch diameter 

 
 

P.Rft 

 
 

100.00 

Total Amount (Rs.) 
   

 
NSI-08 

Providing and laying of Garden Soil 300mm deep complete in all 

respects 

 
100 Cft 

 
59.24 

   

Total Amount (Rs.) - 
  



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (KHAWAJA ANWAR CHOWK SKT # 11) 

ENGINEER COST ESTIMATE 

 

 

BILL # 02 DRAIN WORK 

 
Ch. # 04 

 
Dismantling cement concrete reinforced, separating reinforcement 

 
100Cft 

 
 

100Cft. 

 

 
100Cft. 

 

 
100Cft. 

 
 

 
1000 Cft 

 
 
 

1000 Cft 

 

 
100 Cft 

 
 

100Cft 

 
6.67 

 
 

1.88 

 

 
37.50 

 

 
6.66 

 
 

 
9.54 

 
 
 

2.00 

 

 
20.00 

 
 

21.89 

   

Item # 20 from concrete,cleaning and straightening the same. 

 
Ch. # 04 

 
Dismantling cement concrete plain 

Item #19/(c) c) Dismantling cement concrete 1:2:4 plain. 

Ch. # 04 

Item # 13 

 
Dismantling brick work in lime or cement mortar. 

Ch. # 04 Dismantling in lime or cement mortar. 

Item # 19/a (a) Cement Concrete Plain 1:4:8 

 Earthwork excavation in irrigation channels, drains, etc. to 
 designed section, grades and profiles, excavated material 

Ch. # 03 disposed off and dressed within 50 ft. (15 m) lead:- 

Item #10/(i) (With Transportation) 

 i) Ordinary 

Ch. # 03 

Item # 27 

 
Extra for slush or Daldal including dewatering. 

Ch. 7/30 Supplying and filling Sand 

 
Cement concrete plain including placing, compacting, finishing 

Ch. # 06 and curing complete (including screening and 

Item # 05/(i) washing of stone aggregate): 

 (i) Ratio 1: 4: 8 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (KHAWAJA ANWAR CHOWK SKT # 11) 

ENGINEER COST ESTIMATE 

 

 

 
Ch. # 06 

Item # 05/(h) 

 

 
Ch. # 07 

Item # 04 

 
 

Ch # 11 

Item #8/(b) 

 
 
 

Ch # 06 

Item # 06 

 
 
 
 

Ch. # 06 

Item # 11/(ii) 

 
 
 

 
Ch. 01 Item 

#01 

 
 
 

Ch # 21 

Item # 15 

Cement concrete plain including placing, compacting, finishing 
 
and curing complete (including screening and washing of stone 
aggregate): (h) Ratio 1: 3: 6 
 
 
Pacca brick work in foundation and plinth in:- 

(i) Cement, sand mortar:- Ratio 1:3 

 
 
Cement plaster 1:3 upto 20' (6.00 m) height :- 

b) ½" (13 mm) thick 

 
 

(a) (i ) Rei nf orced cement concret e i n roof sl ab, beams, 

columns lintels, girders and other structural members laid in situ 

or precast laid in position, or prestressed members cast in situ, 

complete in all respects:- (3) Type C (nominal mix 1: 2: 4) 

 

Fabrication of mild steel reinforcement for cement concrete, 

including cutting, bending, laying in position, making joints and 

fastenings, including cost of binding wire and labour charges for 

binding of steel reinforcement (also includes removal of rust from 

bars): 

(ii) Deformed bars (Grade-60) 

 
Carriage of 100 Cft. (2.83 cu.m) of all materials like stone 

16.1aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150 

Cft. (4.25 cu.m) of timber, by truck or by any other means owned 

by the contractor. (Carriage 200 Km) 

 

Providing and fixing 6"(150mm) thick R.C.C manhole cover 
 

550mm (22") i/c C.I frame weighing 37.324 Kg as per standard 

drawing STD/PD No. 6 of 1977complete in all respects. 

 

100Cft 

 
 

 
100Cft 

 
 
 

100 Sft. 

 
 
 
 

Per Cft 

 
 
 
 

 
100 kg 

 
 
 
 

 
100 Cft 

 
 
 
 

Per Set 

 

40.71 

 
 

 
193.96 

 
 
 

164.20 

 
 
 
 

4,652.33 

 
 
 
 

 
253.09 

 
 
 
 

 
99.30 

 
 
 
 

20.00 

   

 
Total Amount (Rs.) 

   



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (KHAWAJA ANWAR CHOWK SKT # 11) 

ENGINEER COST ESTIMATE 

 

 

BILL # 4 CREDIT OF EXISTING MATERIAL 

1 
 

2 

Recovery against Existing Brick Work 

 
Recovery against Existing Steel 

No 
 

Tonne 

20,250.00 
 

1.04 

   

 Total Amount (Rs.)    



 

LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (BKHUWAJA ANWAR CHOWK SKT # 11) 

 

BILL OF QUANTITES 
 

Sr. 

No. 

(MRS 2nd 
Bi-Annual 

2022) 

Chap#/Item 
# 

 

DESCRIPTION 

 

Unit 

 

QTY 

Rate (Rs.)  
AMOUNT 

(Rs.) 
In Figure In Words 

 
 
 
 
 

1 

 
 
 
 
 
 
 
 
 

2 

 
 
 
 
 

NSI-1 

 
 
 
 
 
 
 
 
 

NSI-2 

 
Providing/Installation of Intelligent Urban advanced traffic signal controller (Imported) The 

max channel is 44 channel driving control (36 channel for vehicle lights, 8 channel for 

pedestrian lights). GPS time synchronization, traffic actuation, green wave optional, 

Ethernet/ WIFI connectivity possible, real time vehicle analysis, Pedestrian/ pelican button 

operation supported, wifi setting, setting via hand held or PC software, Mobile App remote 

monitoring and time plan setting, Multi-MCU, modular design, compact and reasonable 

structure, easy to maintain and expand functionality. Output Module with SSR, Night 

flashing Mode, working voltage: 110VAC/220VAC, with IP-55 powder coated High quality 

MS sheet Cabinet 16 gauge with Lock & Key arrangements, proper ventilation arrangement 

complete in all aspects.Impoted) and as directed by the Engineer Incharge 

 
Supply, Installation of 3 Aspect 300 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green modules, phantom 

light reduction, colour stability, operation volages 230V-240V and power consumption 12 - 

15 Watt i/c imported polycarbonated housing or Alluminium Die Cast, with hood / visor door 

etc including wiring termination, testing and commissioning complete in all respect 

(Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light or 

Equivalent and as directed by the Engineer Incharge 

 
 
 
 
 

Each 

 
 
 
 
 
 
 
 
 

Each 

 
 
 
 
 

1.00 

 
 
 
 
 
 
 
 
 

7.00 

   



 

 
 
 

3 

 
 
 
 
 
 

 
4 

 
 
 
 
 
 

 
5 

 
 
 
 
 

6 

 
 
 
 

7 

 
 
 

NSI-3 

 
 
 
 
 
 

 
NSI-4 

 
 
 
 
 
 

 
NSI-5 

 
 
 
 
 

NSI-6 

 
 
 
 

NSI-7 

Supply, Installation of 3 Aspect 200 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green modules, phantom 

light reduction, colour stability, operation volages 230V-240V and power consumption 8 - 

10 Watt i/c imported polycarbonated housing or Alluminium Die Cast, with hood / visor door 

etc including wiring termination, testing and commissioning complete in all respect 

(Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/Sinowatcher/ GE / DIA Light or 

Equivalent and as directed by the Engineer Incharge 

 
Supply, Installation of 1 Aspect 300 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green 3 in 1 Arrow 

modules, phantom light reduction, colour stability, operation volages 230V-240V and power 

consumption 10 - 12 Watt i/c imported polycarbonated housing or Alluminium Die Cast, 

with hood / visor door etc including wiring termination, testing and commissioning complete 

in all respect (Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ 

DIA Light or Equivalent and as directed by the Engineer Incharge 

Supply, Installation of 2 Aspect Pedestrian Light, Light Emitting Diode (LED) optical System 

(Central Light Source)/High Intensity with Red, Green Pedestrian modules, phantom light 

reduction, colour stability, operation volages 230V-240V and power consumption 10 - 12 

Watt i/c imported polycarbonated housing, with hood / visor door etc including wiring 

termination, testing and commissioning complete in all respect (Imported) Brand: LASIM 

AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light or Equivalent and as directed 

by the Engineer Incharge 

 
Supply, Installation of High Voltage Wired Blind Clock with Pedestrian push button,display 

symbol:Wait,and print symbol:Red hand,with normally sound,working ,5pcs wires 

connection with wired output.Volume adjustable voltage:220VAC and as directed by the 

Engineer Incharge 

 
 
Supply, Installation of Intelligent UTC controller compatible Count Down Meter with Digit 

199 (2.5 Digit) LED type made of MS Sheet Body, Gasket, hood / visor, set of Mounting / 

hanging Brackets Complete and as directed by the Engineer Incharge 

 
 
 

Each 

 
 
 
 
 
 

 
Each 

 
 
 
 
 
 

 
Each 

 
 
 
 
 

Each 

 
 
 
 
Each 

 
 
 

3.00 

 
 
 
 
 
 

 
7.00 

 
 
 
 
 
 

 
6.00 

 
 
 
 
 

6.00 

 
 
 
 

3.00 

   



 

 

8 

 
 
 

9 

 
 

10 

 
 

 
11 

 
 
 

12 

 
 
 

13 

 
 

14 

 

15 

 
 
 

16 

 

NSI-8 

 
 
 

NSI-9 

 
 

NSI-10 

 
 

 
NSI-11 

 
 
 

NSI-12 

 
 
 

NSI-13 

 
 

NSI-14 

NSI-15 

 
NSI-16 

Providing and fixing of Single Standard Straight Pole with 10 feet height GI Pipe 4" Dia 

complete with base plate and stiffener as per standard given i/c paint and as directed by the 

Engineer Incharge 

Providing and fixing of Single Standard Straight Pole with 15 feet height GI Pipe 4" Dia 

complete with base plate and stiffener as per standard given i/c paint and as directed by the 

Engineer Incharge 

Providing and fixing of cantiliver Single Arm, 6m high pole of 5 inch / 3 inch dia GI pipe with 

Base plate 400 x 400 x 18mm thick with 4 nos 1/2'' thickness with pole cap as per drawing 

given i/c with 4 nos 3/8'' stiffners 1 ft long and i/c paint and as directed by the Engineer 

Incharge 

Providing and fixing of cantiliver Double Arm, 6m high pole of 5 inch / 3 inch dia GI pipe 

with Base plate 400 x 400 x 18mm thick with 4 nos 1/2'' thickness with pole cap as per 

drawing given i/c with 4 nos 3/8'' stiffners 1 ft long and i/c paint and as directed by the 

Engineer Incharge 

 
Foundation Making for centiliver pole traffic pole including 1'' Dia 4ft long J-Bolts nuts 

washers inclusive of sundry material like cement, sand, concrete with paint and lab our 

charges and as directed by the Engineer Incharge 

 

Foundation Making for standard traffic pole including 3/4'' Dia 2.5ft long J-Bolts nuts 

washers inclusive of Sundaryof sundry material like cement, sand, concrete (PCC) with 

paint and labour charges and as directed by the Engineer Incharge 

 
Construction of 2'x2'x2' inner draw pits with PCC cover and as directed by the Engineer 

Incharge 

Foundation making for controller inclusive of sundry material like cement sand concrete i/c 

painting and labor charges and as directed by the Engineer Incharge 

 

Metallic road cut 4" - 6" depth, Providing /laying of PVC Pipe (Polyethlene) without joint 1- 

1/2" / 2” dia including road cutting and refilling 1:2:4 cement, Crush Stone, sand as per site 

requirment and as directed by the Engineer Incharge 

 

Each 

 
 
 

Each 

 
 

Each 

 
 

 
Each 

 
 
 

Each 

 
 
 

Each 

 
 

Each 

Each 

 

Per 

RFT 

 

6.00 

 
 
 

2.00 

 
 

3.00 

 
 

 
6.00 

 
 
 

3.00 

 
 
 

2.00 

 
 

1.00 

 

1.00 

 
 
 

418.00 

   



 

 

17 

 
 
 

18 

 
 
 
 
 
 

19 

 
 
 
 
 
 

20 

 

NSI-17 

 
 
 

NSI-18 

 
 
 
 
 
 

NSI-19 

 
 
 
 
 
 

NSI-20 

Providing , laying testing and commisioning of flexible Multicore PVC insulated sheathed 

copper conducter cable (New Age , Pakistan cable, Age or Pioneer, Fast Cable ) 0.50mm2 

1mm2 multicore as per site requirement and as directed by the Engineer Incharge 

 
Providing earth upto water level with 16mm Dia and one meter long copper rod connected 

with 8 mm wire as per Requirement and as directed by the Engineer Incharge 

 
Providing & installation of Pure Sine Wave Power Inverter having Flexible configuration 12 

volts with operating temperature 0-55C, overload Protection, LCD Display, Reverse polarity 

protection by Fuse/ Diode, Output Short Circuit protection, Temperature Protection, Input 

(Low/ High) Voltage Protection, Input & Output isolated, Multi Stage Charger, Auto 

Temperature fan, Low Battery Alarm & Shutdown Fast Action, AC Synchronized transfer 

Switch having board configuration Facility with Maintenance Free Batteries 12 volt; 1110 

AH x 2 No. high standard deep cell charging, have a long life maintenance free life span 

with weather/ Temprature proof, Theft Proof battery storage underground arrangement 

complete in all respect and as directed by the Engineer Incharge 

 
Retermination of Complete Intersection including Connetor Strip, Testing and 

Commsioning the Existing pre laid Cabling as site, includes grouping in junction box as well 

controller and as directed by the Engineer Incharge 

 
Per 

RFT 

 

 
Each 

 
 
 
 
 
 

Each 

 
 
 
 
 
 

Job 

 

980.0 

 
 
 

1.00 

 
 
 
 
 
 

1.00 

 
 
 
 
 
 

1.00 

   

Total Amount (Rs.) 
  



 

B Video Based Actuated traffic Signal Equipment. (For Full ITS Functionality) 

 
21 

 
 
 

22 

 
 
 

 
23 

 
 
 

24 

 

 
25 

 
 
 
26 

 
 

 
27 

 
NSI-21 

 
 
 

NSI-22 

 
 
 

 
NSI-23 

 
 
 

NSI-24 

 

 
NSI-25 

 
 
 

NSI-26 

 
 

 
NSI-27 

Providing/Installation of 4G router for remote data communication supporting Intelligent 

Urban advanced traffic signal controllers communication protocols and as directed by the 

Engineer Incharge 

 
Providing/Installation of Camera Detector Controller; 4 camera detector signal input; 16 

channel optical relay output; 4 error signal; output interface: RS485; operating voltage:12- 

42VAC complete in all respect and as directed by the Engineer Incharge 

 

 
Providing/Installation of IP-56 camera detectors with Max 8 Detection Zones,Vehicle 

presence + data+ video, Resolution: 640x480 pixels, Aluminum weather proof housing with 

operating voltage:12-42VAC and as directed by the Engineer Incharge 
 

Providing/Installation of IP-56 Antennas for Camera wireless operation, 16 channels, 

working voltage: 24VDC, with POE output to camera detector and as directed by the 

Engineer Incharge 
 

Providing/Installation of Video pusher/ Network vedio recorder for data transmission and 

stoage and as directed by the Engineer Incharge 

 
Providing/Installation of PGETR Conversion power supply 220VAC to 24VDC. Connect 

camera to output board then its High voltage contorller can working with low voltage 

camera detector and as directed by the Engineer Incharge 

 
Central Control Room Server Software for system surviellance, control and operation. (Per 

intersection cost) and as directed by the Engineer Incharge 

 
Each 

 
 
 

Each 

 
 
 

 
Each 

 
 
 

Each 

 

 
Each 

 
 
 
Each 

 
 

 
Each 

 
1.00 

 
 
 

1.00 

 
 
 

 
3.00 

 
 
 

4.00 

 

 
1.00 

 
 
 

3.00 

 
 

 
1.00 

   

 

Total Amount (Rs.) 
  



 

LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (NIKA PURA CHOWK SKT # 12) 

ENGINEER COST ESTIMATE 

SUMMARY OF COST 

BILL 

NO 
DESCRIPTION Amount (Rs.) 

1 BILL NO: 1 ROAD WORK 
 

2 BILL # 02 DRAIN WORK 
 

3 BILL # 03 OPTICAL FIBER CABLE (OFC) 
 

 
4 

BILL # 4 INTELLIGENT TRAFFIC SIGNAL INTERSECTION EQUIPMENTS COMPLETE 

IN ALL RESPECT IN SIALKOT CITY AREA. 

 

5 BILL # 05 ENVIRONMENTAL MANAGEMENT COST 534,500.00 

6 BILL # 06 SHIFTING OF SERVICES SESCO, SNGPL, PTCL etc. (P.S): 1,000,000.00 

7 BILL # 07CREDIT OF EXISTING MATERIAL 
 

Total amount (RS.) 
 

 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (NIKA PURA CHOWK SKT # 12) 

ENGINEER COST ESTIMATE 

 

 

(MRS 2nd 

Bi-Annual 

2022) 

Chap#/Item 

 

DESCRIPTION 

 

Unit 

 

QTY 

Rate (Rs.) 
AMOUNT 

(Rs.) In Figure In Words 

BILL NO: 1 ROAD WORK 
 

 
Ch. # 04 

Item # 46 

Dismantling and removing road pavement, etc., including 

screening and stacking of by products upto one chain lead (30 

metre). (With Transportation) 

 

100Cft 

 

135.00 

   

 

Ch. 3 Item 2 

Earthwork excavation in ashes, sand and soft soil or silt 

clearance, undressed lead upto 50 ft (15 metre). (With 

Transportation) 

 

1000 Cft 

 

2.77 

 
 
 

Ch. # 18 

Item # 12/(iv) 

Cold milling of asphalt layer/concrete surface of specified 

thickness,loading of debris onto haul trucks via conveyor system 

and disposal at appropriate place i/c the charges of self propelled 

milling machine of specified size, dumper, pump, water lorry, 

compressor and Tungsten Carbide Bits etc complete in all respect 

as approved by Engineer Incharge (With 

Transportation) 

(iv) 0 ~ 4" thick 

 
 
 

 
Per Sft 

 
 
 

 
95,583.20 

 
 
 

Ch # 18 

Item # 04/(a) 

a) Providing and laying Base Course of crushed stone aggregate 

of approved quality and grade, and supply and spreading of stone 

screening, including placing, mixing, spreading and compaction of 

base course material to required depth, camber and grade to 

achieve 100% maximum modified AASHO dry density, including 

carriage of all materials to site of work except gravel and. 

aggregate 

 
 

 
100Cft. 

 
 

 
1,288.53 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (NIKA PURA CHOWK SKT # 12) 

ENGINEER COST ESTIMATE 

 

 

 
(a) (ii) Providing and laying Sub-Base Course of stone product of 

     

Ch # 18 

Item # /03 

(a)/(ii) 

approved quality and grade, including placing, mixing, spreading 

and compaction of sub-base material to required depth, camber, 

grade to achieve 100% maximum modified AASHO dry density, 
including carriage of all material to site of work except gravel and 

 
100Cft. 

 
25.07 

 aggregate.   

 
Ch. # 18 

Item # 06 

Providing and laying Bituminous Priming Coat, using 10 lbs. 

kerosene oil and 10 lbs. binder per 100 Sft. or 0.5 Kg kerosene 

and 0.5 Kg binder per square metre. 

 

100Sft 

 

955.83 

 
Ch. # 18 

Item # 07 

 
Providing and laying Bituminous Tack Coat, using 10 lbs. of 

bitumen per 100 Sft (0.49 Kg of bitumen per sq.m.) 

 
100Sft 

 
955.83 

  
Providing and laying plant premixed bituminous carpet, Base 

  

Ch. # 18 

Item # 10/(iii) 

Course including compaction and finishing to required camber, 

grade and density. 4% Bitumen (Excluding carriage of crushed 

stone aggregate/bajri from Kirana Hill Quarry sargodha) . (3" 

100Sft  
955.83 

 Thickness)   

  

Providing and laying plant premixed bituminous carpet, Wearing 
  

Ch. # 18 

Item # 10/(iv) 

Course including compaction and finishing to required camber, 

grade and density.4.5% Bitumen (Excluding carriage of crushed 

stone aggregate/bajri from Kirana Hill Quarry sargodha) . 

     100Sft  
955.83 

 (2"Thickness)   

 
Carriage of 100 Cft. (2.83 cu.m) of all materials like stone 

  

Ch. 01 Item 
#01 

16.1aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150 
Cft. (4.25 cu.m) of timber, by truck or by any other means owned 

100 Cft 508.00 

 by the contractor.   



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (NIKA PURA CHOWK SKT # 12) 

ENGINEER COST ESTIMATE 

 

 

 
 

Ch. # 10 

Item # 41/(c 

) 

Providing and laying Tuff pavers, having 7000 PSI ,crushing 

strength of approved manufacturer, over 2" to 3" sand cushion i /c 

grouting with sand in joints i/c finishing to require slope. Complete 

in all respect. 

(50% Grey / 50% Coloured) 

c) 80-mm thick 

 
 
 

P.Sft 

 
 
 

22,467.20 

   

 

Ch. # 06 

Item # 52 

(b)/(i) 

Providing and fixing precast Edge Kerb Stone (4"to 6" thick), of 

3500 PSICompressive Strength, embeded in PCC 1:2:4 over lean 

concrete 1:4:8 etc complete in all respect 

b) With Painting 

(ii) 18" high 

 
 

Per Rft 

 
 

7,616.00 

 
 

 
Ch. # 18 

Item # 28 

A/(iii) 

 
Providing & fixing Cat Eyes of size 4" x 4" x 3/4" duly casted with 

specified material having plastic strip containing mini retro- 

reflective glass beads of color white/red/yellow having specifid 

reflections , quality & shape i/c the cost of self built in 12 mm 

diax120 mm long steel zinc plated nail,fixing to road with epoxy/ 

hammering with separate nail complete. (A) Dual-Directional 

(iii) Micro Cube Corner Spark glow reflectors 

 
 
 

 
Each 

 
 
 

 
1,269.33 

 

 
Ch. # 13 

Item # 36/(ii) 

 
Painting Traffic Lane Marking of specified width (1.5mm thick), 

with Thermoplastic (TP) Paint including Glass Beads, complete in 

all respect, as approved and directed by Engineer incharge 

(ii) 6" 

 
 

Per Rft 

 
 

12,014.00 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (NIKA PURA CHOWK SKT # 12) 

ENGINEER COST ESTIMATE 

 

 

 
 
 
 

 
Ch. # 18 

Item # 38 

A/(i) 

Providing and fixing Full width Gantry comprising of 3 mm thick GI 

sheet (Z-275) fixed over double front and back truss made with 

Top & bottom chords of MSangle iron L-100x100x10 mm, webs 

and struts of L 65x65x8 mm welded with top and bottom truss of 

webs and struts of 

65x65x8 mm duly supported on specified vertical posts of double 

columns of MS pipe of size 7500x219x8 mm thick duly welded 

with Base plate of 600x400x50 mm with MS stiffners of 

350x150x15 mm thick MS sheet for each column fixed in prelaid 

RCC footing i/c the cost of polyurethene Paint to MS skeleton but 

excluding the cost of lettering/printing as approved and directed 

by the Engineer Incharge a (i) Two Supports 

 
 
 
 
 

 
P.Sft 

 
 
 
 
 

 
150.00 

   

 

 
Ch. # 18 

Item # 

25/(a/i) 

Providing, fabrication and fixing pole mounted Direction Board / 

road delineator of any shape and size, with pecified Sheet and 

thickness, supported with G.I Channel, (excluding the cost of 

vertical post and painting) etc complete in all respect. 

(a) RECTANGULAR SHAPE 

(i) 12-48 sft 

 
 

 
P.Sft 

 
 

 
200.00 

 

Ch. # 18 

Item # 27/(c 

) 

Providing, fabrication and fixing Vertical Post comprising of 

medium quality G.I Pipe of specified diameter, including the cost 

of clamping arrangements, top cover, hold fasts embeded in PCC 

1:2:4 etc complete in all respect. 

(c) 4 inch diameter 

 
 

P.Rft 

 
 

100.00 

Total Amount (Rs.) 
  

 
NSI-08 

Providing and laying of Garden Soil 300mm deep complete in all 

respects 

 
100 Cft 

 
76.16 

   

Total Amount (Rs.) 
  



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (NIKA PURA CHOWK SKT # 12) 

ENGINEER COST ESTIMATE 

 

 

BILL # 02 DRAIN WORK 

 
Ch. # 04 

Item # 20 

 
Dismantling cement concrete reinforced, separating reinforcement 

from concrete,cleaning and straightening the same. 

 

100Cft 

 

6.67 

   

 
Ch. # 04 

Item #19/(c) 

 
Dismantling cement concrete plain 

c) Dismantling cement concrete 1:2:4 plain. 

 
100Cft. 

 
1.88 

Ch. # 04 

Item # 13 

 
Dismantling brick work in lime or cement mortar. 

 
100Cft. 

 
37.50 

 
Ch. # 04 

Item # 19/a 

 
Dismantling in lime or cement mortar. 

(a) Cement Concrete Plain 1:4:8 

 

100Cft. 

 

6.66 

  
Earthwork excavation in irrigation channels, drains, etc. to 

  

Ch. # 03 

Item #10/(i) 

designed section, grades and profiles, excavated material 

disposed off and dressed within 50 ft. (15 m) lead:- (With 

Transportation) 

 
1000 Cft 

 
12.48 

 i) Ordinary   

Ch. # 03 

Item # 27 

 
Extra for slush or Daldal including dewatering. 

 
1000 Cft 

 
2.00 

 

Ch. 7/30 
 

Supplying and filling Sand 
 

100 Cft 
 

20.00 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (NIKA PURA CHOWK SKT # 12) 

ENGINEER COST ESTIMATE 

 

 

  
Cement concrete plain including placing, compacting, finishing 

 
 
 

100Cft 

 
 
 
 
 

100Cft 

 
 
 
 

100Cft 

 
 

 
100 Sft. 

 
 
 

 
Per Cft 

 
 
 
 
 

100 kg 

 
 
 

25.39 

 
 
 
 
 

47.20 

 
 
 
 

224.91 

 
 

 
190.40 

 
 
 

 
5,394.67 

 
 
 
 
 

293.47 

   

Ch. # 06 and curing complete (including screening and 

Item # 05/(i) washing of stone aggregate): 

 (i) Ratio 1: 4: 8 

 

Ch. # 06 

Item # 05/(h) 

 
Cement concrete plain including placing, compacting, finishing 

and curing complete (including screening and washing of stone 

aggregate): (h) Ratio 1: 3: 6 

 
Ch. # 07 

 
Pacca brick work in foundation and plinth in:- 

Item # 04 (i) Cement, sand mortar:- Ratio 1:3 

 
Ch # 11 

 
Cement plaster 1:3 upto 20' (6.00 m) height :- 

Item #8/(b) b) ½" (13 mm) thick 

  
(a) (i ) Rei nf orced cement concret e i n roof sl ab, beams, 

Ch # 06 columns lintels, girders and other structural members laid in situ 

Item # 06 or precast laid in position, or prestressed members cast in situ, 

 complete in all respects:- (3) Type C (nominal mix 1: 2: 4) 

 
Fabrication of mild steel reinforcement for cement concrete, 

 including cutting, bending, laying in position, making joints and 

Ch. # 06 fastenings, including cost of binding wire and labour charges for 

Item # 11/(ii) binding of steel reinforcement (also includes removal of rust from 

 bars): 

 (ii) Deformed bars (Grade-60) 



LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 
 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (NIKA PURA CHOWK SKT # 12) 

ENGINEER COST ESTIMATE 

 

 

 

Ch. 01 Item 

#01 

 
 

 
Ch # 21 

Item # 15 

Carriage of 100 Cft. (2.83 cu.m) of all materials like stone 

16.1aggregate, spawl, kankar lime (unslaked), surkhi, etc. or 150 

Cft. (4.25 cu.m) of timber, by truck or by any other means owned 

by the contractor. (Carriage 200 Km) 

 
Providing and fixing 6"(150mm) thick R.C.C manhole cover 

550mm (22") i/c C.I frame weighing 37.324 Kg as per standard 

drawing STD/PD No. 6 of 1977complete in all respects. 

 
 

100 Cft 

 
 
 

 
Per Set 

 
 

115.14 

 
 
 

 
20.00 

   

Total Amount (Rs.) - 
 

 

BILL # 4 CREDIT OF EXISTING MATERIAL 

 
 

1 

 

 
2 

Recovery against Existing Brick Work 

 
 

 
Recovery against Existing Steel 

 
No 

 

 
Tonne 

 
20,250.00 

 

 
1.04 

   

 
Total Amount (Rs.) 

 
- 

 



 

LOCAL GOVERNMENT AND COMMUNITY DEPARTMENT GOVERNMENT OF PUNJAB 

 

PUNJAB INTERMEDIATE CITIES IMPROVEMENT PROGRAME (PCIIP) 

 
SIGNAL AND JUNCTION IMPROVEMENT (SIALKOT) (AIMAN ABAD LINK CHOWK SKT # 12) 

BILL OF QUANTITES 

Sr. 

No. 
(MRS 2nd Bi- 

Annual 2022) 

Chap#/Item# 

 

DESCRIPTION 

 

Unit 

 

QTY 

Rate (Rs.) 
 

AMOUNT 

(Rs.) 
In Figure In Words 

 
 
 
 
 

1 

 
 
 
 
 
 
 
 
 
 

2 

 
 
 
 
 

NSI-1 

 
 
 
 
 
 
 
 
 
 

NSI-2 

 
Providing/Installation of Intelligent Urban advanced traffic signal controller (Imported) The 

max channel is 44 channel driving control (36 channel for vehicle lights, 8 channel for 

pedestrian lights). GPS time synchronization, traffic actuation, green wave optional, Ethernet/ 

WIFI connectivity possible, real time vehicle analysis, Pedestrian/ pelican button operation 

supported, wifi setting, setting via hand held or PC software, Mobile App remote monitoring 

and time plan setting, Multi-MCU, modular design, compact and reasonable structure, easy 

to maintain and expand functionality. Output Module with SSR, Night flashing Mode, working 

voltage: 110VAC/220VAC, with IP-55 powder coated High quality MS sheet Cabinet 16 

gauge with Lock & Key arrangements, proper ventilation arrangement complete in all 

aspects.Impoted) and as directed by the Engineer Incharge 

 
Supply, Installation of 3 Aspect 300 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green modules, phantom 

light reduction, colour stability, operation volages 230V-240V and power consumption 12 - 

15 Watt i/c imported polycarbonated housing or Alluminium Die Cast, with hood / visor door 

etc including wiring termination, testing and commissioning complete in all respect 

(Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light or 

Equivalent and as directed by the Engineer Incharge 

 
 
 
 
 

Each 

 
 
 
 
 
 
 
 
 
 
Each 

 
 
 
 
 

1.00 

 
 
 
 
 
 
 
 
 
 

8.00 

   



 

 
 
 

3 

 
 
 
 
 
 
 

4 

 
 
 
 
 
 

 
5 

 
 
 
 
 
 

6 

 
 
 

 
7 

 
 
 

NSI-3 

 
 
 
 
 
 
 

NSI-4 

 
 
 
 
 
 

 
NSI-5 

 
 
 
 
 
 

NSI-6 

 
 
 

 
NSI-7 

Supply, Installation of 3 Aspect 200 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green modules, phantom 

light reduction, colour stability, operation volages 230V-240V and power consumption 8 - 10 

Watt i/c imported polycarbonated housing or Alluminium Die Cast, with hood / visor door etc 

including wiring termination, testing and commissioning complete in all respect (Imported) 

Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/Sinowatcher/ GE / DIA Light or Equivalent and 

as directed by the Engineer Incharge 

 
Supply, Installation of 1 Aspect 300 mm Traffic Light, Light Emitting Diode (LED) optical 

System (Central Light Source)/High Intensity with Red, Amber, Green 3 in 1 Arrow modules, 

phantom light reduction, colour stability, operation volages 230V-240V and power 

consumption 10 - 12 Watt i/c imported polycarbonated housing or Alluminium Die Cast, with 

hood / visor door etc including wiring termination, testing and commissioning complete in all 

respect (Imported) Brand: LASIM AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light 

or Equivalent and as directed by the Engineer Incharge 

Supply, Installation of 2 Aspect Pedestrian Light, Light Emitting Diode (LED) optical System 

(Central Light Source)/High Intensity with Red, Green Pedestrian modules, phantom light 

reduction, colour stability, operation volages 230V-240V and power consumption 10 - 12 

Watt i/c imported polycarbonated housing, with hood / visor door etc including wiring 

termination, testing and commissioning complete in all respect (Imported) Brand: LASIM 

AFORICA/ ZAMTAS/ Aldridge/ Sinowatcher/ GE/ DIA Light or Equivalent and as directed by 

the Engineer Incharge 

 
Supply, Installation of High Voltage Wired Blind Clock with Pedestrian push button,display 

symbol:Wait,and print symbol:Red hand,with normally sound,working ,5pcs wires connection 

with wired output.Volume adjustable voltage:220VAC and as directed by the Engineer 

Incharge 

 

 
Supply, Installation of Intelligent UTC controller compatible Count Down Meter with Digit 199 

(2.5 Digit) LED type made of MS Sheet Body, Gasket, hood / visor, set of Mounting / 

hanging Brackets Complete and as directed by the Engineer Incharge 

 
 
 

Each 

 
 
 
 
 
 
 

Each 

 
 
 
 
 
 

 
Each 

 
 
 
 
 
 

Each 

 
 
 

 
Each 

 
 
 

4.00 

 
 
 
 
 
 
 

8.00 

 
 
 
 
 
 

 
7.00 

 
 
 
 
 
 

7.00 

 
 
 

 
4.00 

   



 

 

8 

 
 
 

9 

 
 
 

10 

 
 
 

11 

 
 
 

12 

 
 
 

13 

 
 

14 

 

15 

 
 
 
16 

 

NSI-8 

 
 
 

NSI-9 

 
 
 

NSI-10 

 
 
 

NSI-11 

 
 
 

NSI-12 

 
 
 

NSI-13 

 
 

NSI-14 

NSI-15 

 
NSI-16 

Providing and fixing of Single Standard Straight Pole with 10 feet height GI Pipe 4" Dia 

complete with base plate and stiffener as per standard given i/c paint and as directed by the 

Engineer Incharge 

Providing and fixing of Single Standard Straight Pole with 15 feet height GI Pipe 4" Dia 

complete with base plate and stiffener as per standard given i/c paint and as directed by the 

Engineer Incharge 

Providing and fixing of cantiliver Single Arm, 6m high pole of 5 inch / 3 inch dia GI pipe with 

Base plate 400 x 400 x 18mm thick with 4 nos 1/2'' thickness with pole cap as per drawing 

given i/c with 4 nos 3/8'' stiffners 1 ft long and i/c paint and as directed by the Engineer 

Incharge 

Providing and fixing of cantiliver Double Arm, 6m high pole of 5 inch / 3 inch dia GI pipe with 

Base plate 400 x 400 x 18mm thick with 4 nos 1/2'' thickness with pole cap as per drawing 

given i/c with 4 nos 3/8'' stiffners 1 ft long and i/c paint and as directed by the Engineer 

Incharge 

 
Foundation Making for centiliver pole traffic pole including 1'' Dia 4ft long J-Bolts nuts 

washers inclusive of sundry material like cement, sand, concrete with paint and lab our 

charges and as directed by the Engineer Incharge 

 

Foundation Making for standard traffic pole including 3/4'' Dia 2.5ft long J-Bolts nuts washers 

inclusive of Sundaryof sundry material like cement, sand, concrete (PCC) with paint and 

labour charges and as directed by the Engineer Incharge 

 
Construction of 2'x2'x2' inner draw pits with PCC cover and as directed by the Engineer 

Incharge 

Foundation making for controller inclusive of sundry material like cement sand concrete i/c 

painting and labor charges and as directed by the Engineer Incharge 

 

Metallic road cut 4" - 6" depth, Providing /laying of PVC Pipe (Polyethlene) without joint 1- 

1/2" / 2” dia including road cutting and refilling 1:2:4 cement, Crush Stone, sand as per site 

requirment and as directed by the Engineer Incharge 

 

Each 

 
 
 

Each 

 
 
 

Each 

 
 
 

Each 

 
 
 

Each 

 
 
 

Each 

 
 

Each 

Each 

 

Per 

RFT 

 

3.00 

 
 
 

1.00 

 
 
 

4.00 

 
 
 

8.00 

 
 
 

4.00 

 
 
 

1.00 

 
 

2.00 

 

1.00 

 
 
 

450.00 

   



 

 

17 

 
 
 

18 

 
 
 
 
 

 
19 

 
 
 
 
 
 

20 

 

NSI-17 

 
 
 

NSI-18 

 
 
 
 
 

 
NSI-19 

 
 
 
 
 
 

NSI-20 

Providing , laying testing and commisioning of flexible Multicore PVC insulated sheathed 

copper conducter cable (New Age , Pakistan cable, Age or Pioneer, Fast Cable ) 0.50mm2 - 

1mm2 multicore as per site requirement and as directed by the Engineer Incharge 

 
Providing earth upto water level with 16mm Dia and one meter long copper rod connected 

with 8 mm wire as per Requirement and as directed by the Engineer Incharge 

 
Providing & installation of Pure Sine Wave Power Inverter having Flexible configuration 12 

volts with operating temperature 0-55C, overload Protection, LCD Display, Reverse polarity 

protection by Fuse/ Diode, Output Short Circuit protection, Temperature Protection, Input 

(Low/ High) Voltage Protection, Input & Output isolated, Multi Stage Charger, Auto 

Temperature fan, Low Battery Alarm & Shutdown Fast Action, AC Synchronized transfer 

Switch having board configuration Facility with Maintenance Free Batteries 12 volt; 1110 AH 

x 2 No. high standard deep cell charging, have a long life maintenance free life span with 

weather/ Temprature proof, Theft Proof battery storage underground arrangement complete 

in all respect and as directed by the Engineer Incharge 

 

Retermination of Complete Intersection including Connetor Strip, Testing and Commsioning 

the Existing pre laid Cabling as site, includes grouping in junction box as well controller and 

as directed by the Engineer Incharge 

 
Per 

RFT 

 

 
Each 

 
 
 
 
 

 
Each 

 
 
 
 
 
 

Job 

 

970.00 

 
 
 

1.00 

 
 
 
 
 

 
1.00 

 
 
 
 
 
 

1.00 

   

Total Amount (Rs.) 
  



 

B Video Based Actuated traffic Signal Equipment. (For Full ITS Functionality) 

 
21 

 
 
 

22 

 
 
 

 
23 

 
 
 
24 

 

 
25 

 
 

 
26 

 
 

 
27 

 
NSI-21 

 
 
 

NSI-22 

 
 
 

 
NSI-23 

 
 
 

NSI-24 

 

 
NSI-25 

 
 

 
NSI-26 

 
 

 
NSI-27 

Providing/Installation of 4G router for remote data communication supporting Intelligent 

Urban advanced traffic signal controllers communication protocols and as directed by the 

Engineer Incharge 

 

Providing/Installation of Camera Detector Controller; 4 camera detector signal input; 16 

channel optical relay output; 4 error signal; output interface: RS485; operating voltage:12- 

42VAC complete in all respect and as directed by the Engineer Incharge 

 

 
Providing/Installation of IP-56 camera detectors with Max 8 Detection Zones,Vehicle 

presence + data+ video, Resolution: 640x480 pixels, Aluminum weather proof housing with 

operating voltage:12-42VAC and as directed by the Engineer Incharge 

 

Providing/Installation of IP-56 Antennas for Camera wireless operation, 16 channels, working 

voltage: 24VDC, with POE output to camera detector and as directed by the Engineer 

Incharge 
 

Providing/Installation of Video pusher/ Network vedio recorder for data transmission and 

stoage and as directed by the Engineer Incharge 

 
Providing/Installation of PGETR Conversion power supply 220VAC to 24VDC. Connect 

camera to output board then its High voltage contorller can working with low voltage camera 

detector and as directed by the Engineer Incharge 

 

Central Control Room Server Software for system surviellance, control and operation. (Per 

intersection cost) and as directed by the Engineer Incharge 

 
Each 

 
 
 

Each 

 
 
 

 
Each 

 
 
 
Each 

 

 
Each 

 
 

 
Each 

 
 

 
Each 

 
1.00 

 
 
 

1.00 

 
 
 

 
4.00 

 
 
 

5.00 

 

 
1.00 

 
 

 
4.00 

 
 

 
1.00 

   

 

Total Amount (Rs.) 
  

 


